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TECHNICAL BID 

 
 
 
 

COVER- I 
 
 

 
NAME OF WORK: “Construction, testing, commissioning and trial run of 4 nos. of Septage Treatment 

Facilities in following towns of Odisha: 
i. Asika Town in Ganjam District (10 KLD) 
ii. Hinjlicut Town in Ganjam District (10 KLD) 
iii. Polasara Town in Ganjam District (10 KLD) 
iv. Surada Town in Ganjam District(10 KLD)” on lump sum Contract 
 

Bid ID No.: 01/ OWSSB OF 2019-20 
 
 
 

VALUE PUT TO TENDER: Rs.10.13 Crore 
 
 
 

Last date of submission: Dt. 06.08.2019 up to 17.00 hrs 
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CHECK LIST TO BE ENCLOSED BY THE BIDDER (along with Bid Documents) 
 
 
The check list is only indicative to assist the bidder in satisfactorily enclosing all required major 

documents for Technical Qualification. The list is not exhaustive and the bidder should read all clauses 

of the bid document so as to enclose all documents as required:  
 

A. BID SECURITY  
 

i) The  Bid security for a value of Rs. 10.13 Lakhs to be furnished for Package 3.  
ii) The bidder may bid for one, two or maximum three packages, if eligible.   
iii) Furnish the details of Bid Security as under  

 
 

Sl. 
No. 

Name of the Bidder Amount and type of security Issued by 
  

    
 

 
B. ELIGIBILITY/QUALIFICATION CRITERIA  

Sl
. 
N
o. 

Description Requirement 
as per Bid 
document 

Particular
s 

as 
furnished 

by the 
bidder 

Page No. 
with Ref. 

no., if any, 
where the 
particulars 

are 
furnished by 

bidder. 

Financial Turnover & Cash flow. 

1. Average Annual Turnover of the last 
five financial years Rs. in Lakhs 
(2014-15, 2015-16, 2016-17, 2017-
18, &2018-19)@ twice of the 
estimated cost put to tender. 

Rs. 20.26 
Crore 

  

2. Minimum cash flow required Rs. 1.01 Crore   

Work Experience 

3.  The bidder should have satisfactorily 
completed at least one civil work of 
water storage tank of minimum 200 
cum capacity (Rs.in lakh) in a single 
contract in the last five financial 
years i.e. 2014-15, 2015-16 2016-17, 
2017-18, 2018-19. The work should 
be for water retaining structure or 
sewage /septage treatment plant 
executed with government or a 
public sector unit. 

Rs 5.06 Crore   
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C. ANNEXURES AND CERTIFICATES 
 

1. Documents and other related information. 

1.a. Signature of the proprietor or proprietress attested Copy to be 

uploaded 

  

1.b. Signature of all the partners/power of attorney attested Copy to be 

uploaded 

  

1.c. Registration of the firm Copy to be 

uploaded 

  

2.a. power of attorney Copy to be 

uploaded 

  

2.b. Audited Balance sheets Copy to be 

uploaded 

  

2.c. Income Tax clearance certificate Copy to be 

uploaded 

 

     

     

3. Experience Certificate  Copy to be 

uploaded 

  

4 Annexures I to XIV Formats to 

be uploaded 
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I. Invitation for Bids 
I 
 
 
 
 
 

ORISSA WATER SUPPLY AND SEWERAGE BOARD 
SATYANAGAR, BHUBANESWAR, ODISHA 

E-mail: msowssb@gmail.com 
 

NATIONAL COMPETITIVE BIDDING THROUGH e-PROCUREMENT 
Bid Identification No: 01/OWSSB OF 2019-20 

FORM OF CONTRACT: LUMPSUM (TWO COVER SYSTEM)  
1. For and on behalf of Orissa Water Supply and Sewerage Board, bids (in Two-cover System) under lump 

sum contract are invited by the Member Secretary,OWSSB, Bhubaneswaras detailed below.   
2. Bidding documents may be downloaded by interested bidders from the e-procurement website 

www.tendersorissa.gov.inof Government of Odisha.  
3. Cost of tender document is Rs.10,000/-in shape of Bank Demand Draft in favour of the Member 

Secretary, OWSSB,Bhubaneswar.    
4. Period of contract is as furnished below in respect of different works. 
5. Pre Bid Meeting: To be held on Dt. 22/07/2019 at 11:30 hours in the Office of the Member Secretary, 

OWSSB at Satyanagar, Bhubaneswar. 
 

Package 
No. 

Name of the Work Value 
put to 
Tender 

Contract 
Period 

Eligible 
Class of 

Contractor 

Last Date 
of 

Submission 
of Bids 

Ernest 
Money 
Deposit 

1 2 3 4 5 6 7 
1. Construction, testing, 

commissioning and trial run of 
6 nos. of Septage Treatment 
Facilities in following towns of 
Odisha: 

i. Balangir Town in Balangir 
District (30 KLD) 

ii. Bhawanipatna Town in 
Kalahandi District (20 KLD) 

iii. Kantabanji Town in Balangir 
District (10 KLD) 

iv. Kesinga Town in Kalahandi 
District (10 KLD) 

v. Khariar Town in Nuapada 
District (10 KLD) 

vi. Titlagarh Town in Balangir 
District (10 KLD) 

 R
s .1

5
.8

4
 C

ro
re

.  

Twelve 
Months 

(Constructio
n) 
+ 

One Month 
(Trial Run & 

O&M) 

Super Class 06.08.2019 
 
up to 17.00 

hrs. 

Rs. 15.84 

Lakh 

mailto:msowssb@gmail.com
http://www.tendersorissa.gov.in/
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2. Construction, testing, 
commissioning and trial run of 
3 nos. of Septage Treatment 
Facilities in following towns of 
Odisha: 
i. Barbil Town in Kendujhar 

District (20 KLD) 
ii. Joda Town in Kendujhar 

District 
(20 KLD) 

iii. Kamakshyanagar Town in 
Dhenkanal District (10 KLD)  

 R
s. 7

.9
6

 C
ro

re 

Twelve 
Months 

(Constructio
n) 
+ 

One Month 
(Trial Run & 

O&M) 

Special 
Class and 

above 

06.08.2019 
 
up to 17.00 

hrs. 

Rs. 7.96 

Lakh 

3. Construction, testing, 
commissioning and trial run of 
4 nos. of Septage Treatment 
Facilities in following towns of 
Odisha: 
i. Asika Town in Ganjam District 

(10 KLD) 
ii. Hinjlicut Town in Ganjam 

District (10 KLD) 
iii. Polasara Town in Ganjam 

District (10 KLD) 
iv. Surada Town in Ganjam 

District 
(10 KLD) 

 R
s. 1

0
.1

3
 C

ro
re

 

Twelve 
Months 

(Constructio
n) 
+ 

One Month 
(Trial Run & 

O&M) 

Special 
Class and 

above 

06.082019 
 

up to 17.00 
hrs. 

Rs. 10.13 

Lakh 

4. Construction, testing, 
commissioning and trial run of 
6 nos. of Septage Treatment 
Facilities in following towns of 
Odisha: 
i. Jatani Town in Khorda District 

(20 KLD) 
ii. Khorda Town in Khorda 

District  
(20 KLD) 

iii.Paradeep town in 
Jagatsinghpur District (20 
KLD) 

iv. Banki Town in Cuttack District 
(10 KLD) 

v. Nayagarh town in Nayagarh 
District 
(10 KLD) 

vi. Nimapda town in Puri District 
 (10 KLD) 

 R
s. 1

5
.2

9
 C

ro
re

 

Twelve 
Months 

(Constructio
n) 
+ 

One Month 
(Trial Run & 

O&M) 

Super Class 06.08.2019 
 

up to 17.00 
hrs. 

Rs. 15.29 

Lakh 
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5. Construction, testing, 
commissioning and trial run of 
4 nos. of Septage Treatment 
Facilities in following towns of 
Odisha: 

i. Jharsuguda town of 
Jharsuguda District (40 KLD) 

ii. Brajrajnagar Town of 
Jharsuguda District (30 KLD) 

iii. Sundargarh Town of 
Sundargarh District (20KLD) 

iv. Belpahar Town of Jharsuguda 
District (10 KLD) 

 R
s. 1

1
.8

1
 C

ro
re

 

Twelve 
Months 

(Constructio
n) 
+ 

One Month 
(Trial Run & 

O&M) 

Special 
Class and 

above 

06.08.2019 
 

up to 17.00 
hrs. 

Rs. 11.81 

Lakh 

6. Construction, testing, 
commissioning and trial run of 
3 nos. of Septage Treatment 
Facilities in following towns of 
Odisha: 
i. Anandpur Town in Kendujhar 

District (10 KLD) 
ii. Basudebpur Town in Bhadrak 

District (10 KLD) 
iii. Nilagiri Town in Balasore 

District (10 KLD) 

 R
s. 7

.5
6

 C
ro

re 

Twelve 
Months 

(Constructio
n) 
+ 

One Month 
(Trial Run & 

O&M) 

Special 
Class and 

above 

06.08.2019 
 
up to 17.00 

hrs. 

Rs. 7.56 

Lakh 

 
 

6. The bidder can bid for one or two or a maximum of three packages depending upon their eligibility 
criteria as per conditions of DTCN. 
 

7. Earnest Money is to bedeposited in shape of NSC / Term Deposit / Fixed Deposit/ Post Office Time 
Deposit/ KVP pledged in favour of the Member Secretary, OWSSB, Bhubaneswar. The bidder can 
also provide Bank Guarantee from a nationalized bank/scheduled bank in Odishaacceptable to the 
client and the validity period for the BG shall not be less than 180 days from the bid due date 
inclusive of a claim period of 60 days. In case of BG from a bank outside the State, it shallbe counter 
guaranteed by its branch at Bhubaneswar.  
 

8. Portal Enrollment: The bidder should have the necessary Portal Enrolment (with their own Digital 
Signature Certificates). The registered bidders from outside Odisha can also participate in this 
process, after necessary Portal Enrolment, but shall have to subsequently undergo registration with 
the appropriate authority of the State Government before signing the agreement. The bidders 
desirous to participate in bidding must possess compatible Digital Signature Certificate of Class-II or 
Class-III and should follow the changes / modifications / addendum to DTCN, if any. 
 

9. Scanned copies of Registration Certificate, PAN, GST Registration, Affidavits, EMD & Tender Paper 
Cost including all required paper uploaded through website should be produced in original to the 
Member Secretary, OWSSB, Bhubaneswar for verification within the specified time before opening of 
Bid. Otherwise the tender will be summarily rejected. 
 

10. The bid for the work shall remain open for acceptance for a period of 120 (One Hundred Twenty) 
daysfrom the date of opening of price bids. If any Bidder withdraws his bid before the said period or 
makes any modifications in the terms and conditions of the bid, the said earnest money shall stand 
forfeited. 
 

11. Date and time of opening of technical bid is on Dt. 13.08.2019  at 12.00 Hrs. 
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12. Further details about the works can be seen in the bidding documents which can be downloaded from 

the e-procurement website: www.tendersodisha.gov.in of Government of Odisha. 
 

The undersigned reserves the right to reject any or all the bid documents without assigning any reasons 
thereof. 

 
  

             Member Secretary 
 
 

 
  

http://www.tendersodisha.gov.in/
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II. Letter of Application 
 
(Letter head paper of the Applicant, including full postal address, telephone no.,fax no., cable address, and e-
mail) 

Dated 
To 
 

The Member Secretary,  
OWSSB, Satyanagar, 
Bhubaneswar 

 
Dear Sir, 
 
Being duly authorized to represent and set on behalf of.....................................……………………… 
…………………………………………………………………………………..  (hereinafter “the Applicant”),  
and having reviewed and fully understood all the information provided, the undersigned hereby apply for 
consideration as a bidder for the following 

 
BID IDENTIFICATION NO.  01/OWSSB OF 2019-20  
Construction, testing, commissioning and trial run of 3 nos. of Septage Treatment Facilities in following 
towns of Odisha: 

i. Asika Town in Ganjam District (10 KLD) 
ii. Hinjlicut Town in Ganjam District (10 KLD) 
iii. Polasara Town in Ganjam District (10 KLD) 
iv. Surada Town in Ganjam District(10 KLD) 

Attached to this letter please find copies of original documents defining 
• the Applicant’s legal status  
• the principal place of business and   
• the place of incorporation (for applicants who are corporation) or the place of registration and 

the nationality of the owners (for applicants who are partnerships or individually owned firms)  
Your Agency and its authorized representatives are hereby authorized to conduct any inquiries or 
investigations to verify the statements, documents and information submitted in connection with this 
application, and to seek clarification from the bankers and clients regarding any financial and technical 
aspects. This ‘Letter of Application’ will also serve as authorization to any individual or authorized 
representative of any institution referred to in the supporting information, to provide such information 
deemed necessary and requested by yourselves to verify the statements and information provided in this 
application, or with regard to the resources, experience and competence of the Applicant. 
 
This application is made in the full understanding that:  

• Bids by the applicants will be subject to verification of all information submitted for 
consideration, at the time of bidding. 

Your Agency reserves the right to: 
• amend the scope and value of any contract bid under this project  

 
• and reject or accept any application, to cancel the entire bidding process and reject all the 

applications and  

 
• Your Agency shall not be liable for any such action and shall be under no obligation to inform the 

Applicants of the grounds for them  

 
It is hereby certified that the unit rates and price for all the items covered in the Bill of Quantities set out in 
the Price Schedule have been furnished clearly in figures and words and it is hereby agreed to execute the 
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works at the rates and prices mentioned therein and to receive the payments on measured quantities as per 
the Conditions of the Contract. 

 
It is hereby distinctly and expressly declared and acknowledged that before the submission of the bid, the 
instructions therein have been carefully followed and the conditions of the Contract and other terms and 
conditions have been read. It is also declared and acknowledged that careful examination of the bid 
documents has been carried out with reference to the specifications, quantities, location where the said work 
is to be done, investigation of the works to be done, materials required for this contract and their source and 
other requirements, covenants, stipulations and restrictions. It is distinctly agreed that no claim or demand 
will be made on OWSSB by the applicant, arising out of any misunderstanding or misconception or mistake of 
the said requirements, covenants, stipulations, restrictions, conditions etc. on the part of the applicant. 
The Income Tax Clearance Certificate uploaded as enclosures.  
Copy of the Bid Security of Rs.10.13 Lakh. (Rupees Ten Lakh and ThirteenThousand only)is uploaded along 
with this application. The original bid security shall be submitted separately as prescribed in the bid document 
elsewhere.  
 
(Enter the form and other details of the bid security drawn in favour of the Member Secretary, OWSSB, 
Bhubaneswar 
 
It is hereby agreed that in case the bid is accepted, the Performance Security to the value and in the 
manner/form prescribed by the Employer will be submitted and agreement entered into within the time 
frame stipulated for the due fulfillment of the contract. It is agreed that in the event of non- remittance of the 
required Performance Security and execution of the Agreement within the stipulated time frame, the Bid 
Security deposited with the bid will be forfeited. In the event of non- acceptance of the bid offered by the 
Applicant, the Employer shall intimate the applicant of the rejection of his bid, upon which the applicant can 
get his Bid Security refunded on an application for the same. Any notice required to be served on the 
applicant shall be deemed to have been sufficient if delivered personally, e-mailed or left at the address given 
herein or sent by post either by registered mail or ordinary. Such notice shall, if sent by post shall be deemed 
to have been served on the applicant at the time when in due course by post it would be delivered at the 
address to which it is sent. For all purposes, the address given herein will serve as permanent address and any 
change therein will be promptly intimated then and there. 

 
It is fully understood and agreed that on receipt of communication of acceptance of the bid from the 
accepting authority, there emerges a valid contract between the Applicant and OWSSB represented by the 
officer accepting the bid and is expressly agreed that the bid documents with the schedules, conditions of the 
contract, negotiation communications and other correspondence connected to this contract will all constitute 
the contract for this purpose and be the foundation of rights on both the parties. 
 
It is agreed that time shall be considered as the essence of this contract and the work will be commenced 
immediately on getting information of the acceptance of the bid and any slow progress will be subjected to 
the relevant penal clauses contained in the Conditions of the Contract 

 
It is hereby agreed that the professionally qualified personnel to execute and supervise the works shall be 
deployed as required in clause 10 of General Conditions of Contract. 

 
The Applicant hereby agrees to undertake full responsibility for the stability and soundness of the works 
executed. 

 
The Applicant hereby agrees that the bid will not be withdrawn during the period of validity as indicated in 
the bid documents and also during such extended periods agreed to by the applicant The Applicant agrees 
that in the event of withdrawal of the bid during the validity period or extended period, the Bid Security is 
liable to be forfeited by Employer. 

 
It is explicitly understood that the Employer is not bound to accept the lowest or any bid the Board may 
receive. It is hereby agreed that the Employer reserves the rights to reject any or all the bids without 
assigning any reasons thereof. 
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Dated this day of  
Month of 
 
 
 
 
 

Signature of the bidder.  
(To be signed by the authorized 
signatory with seal) 

 
 

Note: Scanned copy of the LOA shall be uploaded along with annexures and certificates in pdf format. Only 
the certificates and formats prescribed in annexures are to be uploaded. Original are to be submitted as 
prescribed in the bid document for verification and record. 
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III. INSTRUCTIONS TO BIDDERS 
 

A. GENERAL 

1. Scope of Bid 
1.1     The Member Secretary, OWSSB, Bhubaneswar (here inafter refered as “Employer” in these 

documents) invites bids for the construction of works (as defined in these documents and refered 
as “ the works”) as detailed in the bill of quantities.The bidder should offer their/his price for all 
the items of the works detailed in the Bill of Quantities. 

 
1.2 The successful bidder will be expected to complete the works within the period stipulated for 

completion in the programme schedule.  
 
1.3 In these bidding documents, the terms bid and tender and their derivatives (bidder/ Bidder, 

bid/tender, bidding/tendering etc.) are synonymous. 
 
1.4 Downloading the documents from web site. 
The documents can be downloaded from the web site: www.tenderodisha.gov.in by the Bidder. The 
bidder shall submit his offer on-line digitally signed with DSC. The on-line bidder shall digitally sign on all 
statements, documents, certificates, uploaded by him, owning responsibility for their correctness / 
authenticity as per IT Act’2000.If any of the information furnished by the bidder is found to be false / 
fabricated / bogus, his EMD / Bid security shall stand forfeited and the bidder is liable to be blacklisted. 

 
a) No alteration made by the tenderer in the contract form, the conditions of the contract, statements / 

formats accompanying the tender shall be recognized and in case of any alterations made by the 
tenderer, the tender will be void. 

 
b)  Cost towards bid document shall be required to be paid by the biddersas prescribed. 
 
The bidder shall submit the tender on-line to the tender inviting authority as prescribed in the NIB. 

 

2. Method of Bidding: 
2.1 If the tender is made by an individual,it shall be signed with his own Digital Signature Certificate 

(DSC). 

2.2 If the bid is made by a proprietary concern, the bid documents shall be signed by the proprietor 

with his full names as well as the name of the firm and full address. In the case of an authorized 

person holding power of attorney signing the bid documents, a certified copy of the registered 

power of attorney should accompany the bid documents. The signature of the proprietor shall be 

attested by a notary public and enclosed as documentary evidence.  

2.3 If the bid is made by a partnership firm, the bid documents shall be signed by all the partners of 

the firm along with their full names and current address with specific mention on the registered 

address of the firm. In the case of a partner holding power of attorney signing the bid documents, 

a certified copy of the registered power of attorney should be uploaded with the bid. It is also 

mandatory to furnish a certified copy of the registered partnership deed, current address of the 

partners, registered address of the firm along with the bid. The signature of all the partners/ 

power of attorney shall be attested by a notary public and enclosed as a documentary evidence.  

2.4 If the bid is made by a limited company or a limited corporation, it shall be signed by a duly 

authorized person holding power of attorney for signing the bid documents in which case a 

certified copy of the registered power of attorney shall accompany the bid. Such limited company 

or corporation may be required to enclose satisfactory evidence of its existence along with the bid.  
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2.5 The bids from the contractors / firms shall be accompanied by an attested copy of the Income Tax 

Clearance Certificate as the case may be, relating to the year prior to the previous financial year. 

2.6 All connected documents required to be uploaded for the above along with others as 

prescribedelsewhere in this bid document shall be digitally signed by the bidder. 

3. One bid per bidder: 
3.1  No Bidder shall submit more than one bid for the Package. A Bidder bidding individually or as a 

member of a Joint Venture shall not be entitled to submit another bid either individually or as a 

member of any Joint Venture, as the case may be. 

4. Cost of bidding 
The bidder shall bear all the costs associated with the preparation and submission of his bid. The Employer 
will in no case be responsible for those costs, regardless of the conduct or the outcome of the bidding 
process. 
 

5. Site Visit: 
5.1. The bidder, at the Bidder’s own responsibility and risk is advised to visit and examine the site of works 

and its surroundings and obtain on his own all information that may be necessary for preparing the 
bid and entering into contract for the construction of the works. The costs of visiting the site and its 
surroundings shall be at the bidder’s expense. Site levels, Soil data made available are only for the 
information of bidder and the employer is not responsible for their correctness. 

 
5.2 The bidder and any of his personnel or agents will be granted permission by the Employer to enter 

upon its premises and lands for the purpose of such visit, but only upon the express condition that the 
bidder, his personnel or agents, will release and indemnify the Employer and his personnel or agents 
from and against all liability in respect thereof, andwill be responsible for death or personal injury, 
loss of or damage to property, and any other loss, damage, costs and expenses incurred as a result of 
the inspection. 

 
 
5.3 The bidder should carefully inspect the site to assess the prevalence of differing soil classifications and 

quote the rate for trench excavation for laying pipeline taken into account of all soil classifications that 
are likely to be encountered and no extra rate will be paid for excavation of trench on account of any 
variation in the classification of soil met with during actual execution. 

 

6. Critical dates of bidding: 
 

6.1 Invitation of bid: 08.07.2019 

6.2 Commencement of download of bid: 11.07.2019 

6.3 Last date & time of submission of queries: 18.07.2019 

6.4 Pre-bid meeting: 22.07.2019 

6.5 Start date of bid submission: 29.07.2019 

6.6 Bid submission end date: 06.08.2019 

6.7 Date for physical submission of documents: 09.08.2019 
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6.8 Bid opening date: 13.08.2019 

6.9 Date for opening of price bid: Date to be notified 
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B. Eligibility / Qualification Criteria 

7.Eligible Bidders 
 
7.1 The Invitation to Bid is open to any bidder meeting the following requirements:  

 
7.2 A bidder shall not be associated nor has been associated in the past, directly or; indirectly, with the 

Consultant or any other entity that has prepared the design, specifications and other documents for the 
project. 

 

7.3 A bidder shall not be associated directly or indirectly with the firm engaged by the Board for providing 
consultancy services for the preparation and supervision of the works and any of its affiliates.  

 

7.4 Bidders shall provide such evidence of their continued eligibility satisfactory to the Employer as the 
Employer shall reasonably request.  

 

7.5 Joint Venture will not be accepted.  

 

8. Qualification of the Bidder- Documents to be submitted with the bid 
 
8.1 General 
 
8.1.1 Bidders shall provide the following as part of their bid in the prescribed formats.  
8.1.2 A registered power of attorney authorizing the signatory of the bid to commit on behalf of the bidder 

should be enclosed. 
8.1.3 Proof of registration of the firm/company under companies Act should be enclosed. 
8.1.4 Total monetary value of Civil Engineering works performed during each of the last fivefinancialyears 

should be furnished in Annexure – I. 
8.1.5 The Audited balance sheet for the last five financial years duly certified by a registered Chartered 

Accountant with the officialseal affixed with registration number should be enclosed for calculation 
of Annual turnover (Civil Engineering Works) in the last five financial years to ascertain the eligibility 
criteria should be furnished in Annexure – II. 
The contract receipt / contract income of the audit profit and loss account or audited income and 
expenditure account shall only be considered for the purpose of annual Turnover (Civil Engineering 
Works) for the past five financial years. 

8.1.6 Experience in works during each of the previous five financial years, the details of works on hand and 
works for which bid already submitted should be furnished in the Annexure – III, Annexure – IV and 
Annexure V, respectively.  

8.1.7 List of equipment available with the bidder for deployment in the project should be furnished in 
Annexure – VI. 

8.1.8 Technical, administrative and managerial personnel proposed to be employed for key site 
management in this work with their qualification details should be furnished in Annexure – VII. 

8.1.9 Litigation details of the bidder with the details of the parties concerned and the amount involved 
should be furnished in Annexure – VIII.  

8.1.10 The bidder should declare clearly whether the bidder has been black listed, banned or debarred in 
Central or any other State Government / Union Territory / Public Sector undertaking (State/Central) 
organization in Annexure – IX.  

8.1.11 Income Tax Clearance Certificate in currency as proof of having remitted the income tax for the year 
prior to the previous financial year (with reference to the year in which the bid is opened) in 
Annexure – X. 
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9. Special Attention to Bidders: Conditions to be satisfied: 
9.1 Performance Eligibility:  

 
 

a) Financial & Physical capacity:  
 

 
Sl. 

No. 
DESCRIPTION CRITERIA 

 Financial Turn over and Cash Flow in Rs. 

 
1. 

Average Annual Turnover for the last five financialyears 
Rs. in Lakhs (2014-15, 2015-16, 2016-17, 2017-18, & 
2018-19)–twiceof estimated cost put to tender 

20.26 Crore 

2. Minimum cash flow required in Rs. in Lakhs(10% of BOQ 
value) 

1.01 Crore 

3. Work experience  

 The bidder should have satisfactorily completed at least 
one civil work of water storage tank of minimum 200 cum 
capacity (Rs.in lakh) in a single contract in the last five 
financial years i.e. 2014-15, 2015-16 2016-17, 2017-18, 
2018-19. The work should be for water retaining structure 
or sewage /septage treatment plant executed with 
government or a public sector unit. 

5.06 Crore 

 

 
Note: In addition to the above requirements the following criteria also to be satisfied. 

 
Note:  

i. The performance eligibility shall pertain to the works executed by the tenderer in any of the 
Central/State Government Departments/Quasi Government Organizations and Government 
Undertakings,The performance experience for Central/State Government Department/Undertaking/ 
Quasi Government Organization should be supported by performance certificates issued by the 
concerned organization by an officer not less than the rank of Executive Engineer. Theexperience 
certificates issued by an officer below the rank of Executive Engineer or on behalf of Executive 
Engineer will not be considered. 
  

ii.  For the experience certificates furnished by the bidders which are obtained from the Departments 
outside the State, clarification will be obtained by the Employer from the concerned Department 
whenever felt necessary as to whether the details furnished in the certificates are genuine, before 
finalization of evaluation. 

 
iii. The bills / claims should be prepared by the contractor as per Agreement and in accordance with the 

agreement executed and submitted to the Department  

 
iv. Sub contractors’ experience for the particular works to be sublet shall not be takeninto account for 

arriving at the eligibility of the contractor / firm.  
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9.2. Disqualification: 

 
Even though the bidders meet the above qualifying criteria, they are subject to be disqualified at any point of 
time if they have 

 
i) made misleading or false representation in the form statements and attachments submitted and/or  

 
ii) Record of poor performance during the last 5 years as on the date of application such as abandoning 

the work, rescinding of contract for which the reasons are attributable to the non-performance of the 
Contractor, inordinate delays in completion, consistent history of litigation awarded against the 
applicant or any of its constituents or financial failure due to bankruptcy etc.  

 
iii) Debarred / blacklisted as on the date of application by any Central/State Government 

Department/Undertaking/Organization and their bid will not be taken up for evaluation.  
 

 
 
 
Signature of Officer with Seal 
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C. BID DOCUMENTS 

 

10. Contents of Bid Documents 

 
10.1The Bid Documents will comprise the following documents and addenda issued in accordance with clause 

10 below:  
 
Invitation for Bids Instruction to Bidders 
Eligibility/Qualification Criteria Forms of Bid 
Programme Schedule and financial mile stone. 
Payment Schedule 
General Conditions of the Contract Special Conditions of 
Contract Forms of Agreement 
Indemnity Bond 
Forms of performance Bank Guarantee (Unconditional). 
Forms of Bid security (Bank Guarantee) 
Technical Specifications. 
Bill of Quantities 
Drawings 

11 . Clarification of Bid Documents. 
The Contractor shall carefully examine the tender documents and be fully informed of all the conditions and 

matters, which may in any way affect the work or the cost thereof .  Should a Contractor find any discrepancy 

in or omission from the specification or any other part of the tender documents or should he be in doubt as 

to their meaning, he should immediately address a clarification on-line as per the critical dates mentioned in 

the DTCN . 

12Amendment to Bid Documents 

 
12.1 At any time prior to 48 hours to the deadline for submission of bids, the Employer may amend the bid 
documents by issuing an addendum or corrigendum which shall be binding upon all bidders. 

 
12.2 Any Addendum thus issued shall be part of the bid documents and shall be uploaded in the e-
procurement site as specified earlier. Prospective bidders are advised to keep a watch on the proceedings 
through their DSC on critical dates as per the DTCN. 

 
12.3 To give prospective bidders reasonable time in which to take an addendum / corrigendum into account 
in preparing their bids, the Employer may extend as necessary the deadline for submission of bids, in 
accordance with Clause 23 of “Submission of Bids”. 
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D.  PREPARATION OF BIDS 

13. Language of the Bid 
13.1 The bid, and all correspondences and supporting documents related to the bid exchanged by the bidder 

and the Employer shall be written in English. Supporting documents and printed literature furnished by 
the bidder may be in other language provided they are accompanied by an accurate translation of the 
relevant passages in English language, in which case, for the purpose of interpretation of the bid, the 
translation shall prevail. 

 

14. Documents comprising the Bid 
14.1The bid submitted by the bidder shall comprise the following:  

 
Cover – 1 (Technical Bid)  

 
i. The Bid Documents duly filled and signed. 

 
ii. List of Annexures  

 
a) Performance of the Bidder showing value of Civil Engineering work for the past Five 

financial years – (8.1.4) Annexure - I 

 

b) Average Annual Turnover (Civil engineering work) for the last Five financial years– (8.1.5) 

Annexure - II 

 

c)  Experience in works within a period of last 5 financial years – (8.1.6) Annexure - III 

 

d) Commitment of works on hand – (8.1.6) Annexure - IV 

 

e) Works for which Bid are already submitted – (8.1.6) Annexure - V 

 

f) List of Equipment available with Bidder – (8.1.7) Annexure - VI 

 

g) Qualification/Experience of key personnel proposed for technical and administrative 

functions under this contract – (8.1.8) Annexure - VII 

 

h) Details of Litigation – (8.1.9) Annexure –VIII 

 

i) Declaration by the bidder – (8.1.10) Annexure - IX 

 

j) Details of components proposed to be sublet and sub-contractors involved – (8.1.11) 

Annexure - X 

 

k) Technical   staff   to   be   employed (Para   10   of   General   Conditions) Annexure - XI 
 

l) List of laboratory equipment and chemicals(Y.i. of Scope of Work)Annexure - XII 
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m) List of office furniture (Y.iv. of Scope of Work) Annexure- XIII 
 

n) List of personnel during Operation and Maintenance (AA.iv. of Scope of Work)Annexure - 
XIV 

 

iii.  List of Certificates. 
a) Signature of the proprietor or proprietress attested by the Notary Public (2.2) 

 
b) Signature of all the partners/power of attorney attested by the Notary Public – (2.3)  

 
c) Registration of the firm, signature of the authorized person attested by the Notary Public – 

(2.4)  
 

d) A copy of the listed power of attorney authorizing the signatory of the bidder – (7.1.2)  
 

e) Proof of registration of firm/Company (8.1.3)  
 

f) Audited Balance Sheets – (8.1.5)  

 
g) Income Tax Clearance Certificate – (8.1.11)  

 
h) Certificate of performance issued by not less than the rank of Executive Engineer of the 

organization concerned. – (8.3)  
 

iv) Bid Security  

 
v) Any other material required to be completed and submitted by the bidders in accordance with these 

instructions.  
 
Cover – II (Price Bid) 

 
14.2Priced Bill of Quantity uploaded on-line in approved template in xls format. 
14.3The bidder shall only submit single copy of the document. He is required to check the documents 

uploaded with the requirement asked for in the bid. Only after satisfying that all the documents have 
been uploaded, he should activate submit button. His bids shall not be considered responsive and 
action as per relevant clause shall be taken if he does not providethe required documents or provided 
illegible document. Clarity of the document may be ensured by taking out a sample printing. Late bids 
are automatically rejected by the system. 

14.4Conditional tenders are liable for rejection.  

15. Bid Prices 
15.1The contract shall be for the whole works as described in sub clause (1.1), based on the priced bill 

quantities submitted by the bidder. 
15.2Bill of Quantity in Microsoft Excel format shall be made available to the bidder. The bidder shall 

download that Excel sheet and fill in rates in figures at the appropriate location. The bidder will only fill in 
the designated cell. The bidder is not supposed to change or modify the format of the excel sheet in any 
form. 

15.3All duties, taxes and other levies payable by the contractor, under the contract or for any other cause 
shall be included in the rates, prices and total bid price submitted by the bidder.  

 

16. Currencies of Bid and Payment 
16.1The unit rates and the prices are only available as Indian Rupees in the BoQ format made available by the 

client in the e-proFincurement portal.  
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17. Bid Validity 

 
17.1  Bids shall remain valid for a period not less than one hundred and twenty days from the date of 

opening of Price Bid. A bid valid for a shorter period shall be rejected by the Employer as non-
responsive.  

17.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request the 
bidders to extend the period of validity for a specific additional period. The request and the bidders’ 
response shall be made in writing or by e-mail or facsimile. A bidder may refuse the request without 
forfeiting his bid security. A bidder agreeing to the request will not be required or permitted to modify 
his bid, but will be required to extend his bid security for; the period of extension.  

 

18. Bid Security 
 

18.1The bidder shall furnish, as part of his bid, as bid security of Rs.10.13 Lakh(Rupees Ten Lakh and 
Thirteen Thousand only), duly pledged in favour of the Member Secretary, OWSSB in any one 
ofthe following forms Demand draft / Deposit call receipt / Fixed deposit receipt/ Bank guarantee 
issued by any Nationalized Bank/ Scheduled Bank located in Odisha, Unconditional Bank 
Guarantee in the prescribed format for the bid security issued by a Nationalized Bank/Scheduled 
Bank located out side Odisha to be counter guaranted by its branch at Bhubaneswar & valid for 
60 days after the end of the validity period of the bid. 

 
FDR and deposits at call receipts should contain lien certificate issued by the Bank forencashment by 
department. The FDR furnished by the firm should also bear the signature of the authorized signatory 
on a revenue stamp at the back of the FDR.  

 
18.2 Any bid not accompanied by bid security in stipulated form shall be rejected by the Employer as 

non-responsive.  
18.3 The bid security of the unsuccessful bidders will be returned as promptly as possible, but not later 

than 30 days either after the expiration of the period of bid validity or after finalization of the bid 
whichever is later.  

18.4 The bid security of the successful bidder will be returned after the bidder has furnished the 
required performance security and signed the agreement. No interest is payable on Bid security 
by the Employer.  

18.5 The bid security shall be forfeited. 
18.6 In the case of bidder withdrawing or modifying his bid during the period of bid validity 
18.7 If the bidder does not accept the corrections of the bid price, pursuant to clause 28 of “Bid 

Opening and Evaluation”  
18.8 In the case of a successful bidder failing to furnish the performance security in the specified form 

within the stipulated time. 
18.9 In the case of successful bidder failing to enter into agreement within the stipulated time.   
18.10 In the case of the bidder severing the conditions after intimation of the acceptance of the bid.  

 

19. Compliance to Technical Design and Specifications. 
19.1 Bidders shall submit their offers that comply with the requirements of the bidding documents 

including the basic technical design as indicated in the drawing and specifications. 
 
 

20. Format and Signing of Bid 

 
20.1The technical and price bids (BOQ) as issued by the Employer should be submitted digitally signed and 

uploaded at the e-procurement portal. Any deficiency shall make the bid automatically rejected. 
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21. Pre-Bid Meeting: 
 
21.1A pre-bid meeting is scheduled to be held on 22.07.2019 at 11:30 hrs. in the O/o the Member Secretary, 

OWSSB, Bhubaneswar 
21.2The purpose of the meeting will be to clarify issues and to answer questions on any matter than may be 

raised at that stage. 
21.3The bidder is requested, as far as possible, to submit the questions in writing or by e-mail, to reach the 

Employer not later than one week before the meeting. It may not be practicable at the meeting to answer 
questions received late. 

21.4Minutes of the meeting, including the text of the questions (without Identifying the source of enquiry) 
and the responses given together with any responses prepared after the meeting, will be uploaded for 
reference by all bidders. Any modification of the bidding documents listed in clause 23.1 of “Submission 
of Bids”, which may become necessary as a result of the pre-bid meeting shall be made by the Employer 
exclusively through the issue of an addendum pursuant to clause 10 of the “Bid Document” and not 
through the minutes of the pre bid meeting. This will be hosted on www.tendersodisha.gov.in 

21.5Attendance at the pre bid meeting is not mandatory and non-attendance will not be a cause for 
disqualification of the bidder. 

http://www.tendersodisha.gov.in/
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E. SUBMISSION OF BIDS 

22. Sealing and Marking for Bids Procedure: 
22.1Two cover system shall be adopted for submission of bids.  
22.2The first cover shall contain the technical bid documents, supporting material relating to the 

eligibility criteria, Bid Security in the proper form and other connected Certificates all in pdf format 
uploaded in the e-procurement portal.  

22.3No indication direct or indirect, implicit or explicit regarding the rates and prices should be made in 
the technical bid or any other documents submitted in the first cover.  

22.4The second cover shall contain the Price Bid (BoQ) in .xls format alone as per the e-procurement 
procedure.  

22.5The bids should be uploaded as prescribed by the Employer.  
22.6The bidder shall only submit single copy of the document. He is required to check the documents 

uploaded with the requirement asked for in the bid. Only after satisfying that all the documents have 
been uploaded, he should activate submit button. His bids shall not be considered responsive and 
action as per relevant clause shall be taken if he does not provide the required documents or 
provided illegible document. Clarity of the document may be ensured by taking out a sample printing. 

 

23. Deadline for Submission of the Bids 
 
23.1Bids are to be submitted / uploaded in accordance with the critical date and time provided in the DTCN. 

The bidder should not take any chance in attempting to upload the bid at the last hour which may result 
failure due to non-availability of the e-portal, low band width, traffic jam etc.  The bidder should be 
selected a safe time for such uploads. 

23.2The Employer may extend the deadline for the submission of bids by making date corrigendum in 
accordance with clause-10 of “Bid Document” in which case all rights and obligations of the Employer and 
the bidders previously subject to the original deadline will then be subject to the new deadline.  

 

24. Late Bids 
24.1The system shall reject submission of any bid through portal after closure of the receipt time. For all 

purpose the portal time displayed in the system shall be the time to be followed by the bidder. 
 

25. Modification, Substitution and Withdrawal of Bids 
25.1 In case of submission of Bids through the e-Procurement Portal, it is allowed to modify the bid. 

The bidder shall have to log on to the system and resubmit the documents as asked for by the 
system including the BoQ. In doing so, the bids already submitted by the bidder will be removed 
automatically from the system and the latest bid only will be admitted. But the bidder should 
avoid modification of bid at the last moment to avoid system failure or malfunction of internet or 
traffic jam. If the bidder fails to submit his modified bids with in the designated time of receipt, 
the bids already in the system shall be taken for evaluation. 

25.2 In case of submission of Bids through the e-Procurement Portal, withdrawal of bid is allowed. 
The bidder has to click on the “withdraw” button and record the necessary justification for the 
same in the space provided. In addition to this, he has to write a letter addressed to the Officer 
inviting the bid and up load the scanned document to portal in respective bid. The system shall 
not allow any withdrawal after expiry of the closure time of the bid. 

25.3 Bidscannot be modified, substituted or withdrawn after the deadline for submission of bids.  
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F. BID OPENING AND EVALUATION 

26. Bid Opening 
26.1In case of submission of Bids through the e-Procurement Portal, the bidders who participated in 

the online bidding can witness opening of the bid from any system logging on to the portal away 
from opening place. The bids can only be opened by the pre-designated officials only after the 
opening time mentioned in the bid. 

 

27. Process to be Confidential 

 
27.1The bid (cover-I) shall be downloaded by the employer for evaluation. Information relating to the 

examination. Clarification, evaluation and comparison of bids and recommendations for the award of a 
contract shall not be disclosed to bidders or any other person not officially concerned with such process 
until the award to the successful Bidder has been announced. Any effort by a bidder to influence the 
Employer’s processing of Bids or award decisions may result in the rejection of his bid. 

 

28. Clarification of Bids. 
28.1To assist in the examination, evaluation and comparison of bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his bid, including breakdown of unit rates. The request for clarification and 
the response shall be in writing or by e-mail, but no change in the price or substance of the Bid shall be 
sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered 
by the Employer in the evaluation of the Bids in accordance with Clause 29 of “Evaluation and comparison 
of Bids”.  

 

29. Examination of Bids and Determination of Responsiveness 
29.1Prior to detailed evaluation of Bids, the Employer / Client will determine whether each Bid   

(a) meets the eligibility criteria set out in clause (7),  
(b) has been properly signed,   
(c) is accompanied by the required securities and  
(d) is substantially responsive to the requirements of the Bid Documents, 

 

29.2A substantially responsive Bid is one which conforms to all the terms, conditions and specifications of the 
Bid Documents, without material deviation or reservation. A material deviation or reservation is one (a) 
which affects in any substantial way the scope, quality or performance of the works. (b) which limits in 
any substantial way, inconsistent with the Bid Documents, the Employer’s rights to the Bidder’s 
obligations under the contract, or(c) whose rectification would affect unfairly the competitive position of 
other bidders presenting substantially responsive Bids. 

29.3If a Bid is not substantially responsive, it will be rejected by the Employer, and may not subsequently be 
made responsive by correction or withdrawal of the non-conforming deviation or reservation. The 
decision of the Employer on the issue whether the bid is responsive or not” will be final and binding on 
the bidders. The Employer is not bound to disclose the reason in case a bid is determined by him as non-
responsive. 

 

30. Correction of Errors 
 
30.1The BoQ designed for e-procurement is normally immune to any computational error and therefore, bids 

determined to be substantially responsive may not have any error in terms of its arithmetic value. 
However, in exceptional cases if errors are noticed then the same will be corrected by the Employer as 
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follows:  
• If any variation in the rates in words and figures, the lesser of the two will only be taken into 

consideration.  
• Where there is a discrepancy between the unit rate and line item total resulting from 

multiplying the unit rate by the quantity, the unit rate as quoted will govern.  
    

30.2The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure 
for the correction of errors and shall be considered as binding upon the Bidder. If the Bidder does not 
accept the corrected amount of the Bid, his bid will be rejected and his bid security may be forfeited in 
accordance with Clause 16.5 of “Preparation of Bids”.  

 

31. Evaluation and Comparison of Bids. 

 
31.1The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Clause 27 of “Examination of Bids and Determination of Responsiveness”.  

 
31.2In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the 

Bid price as follows:  
 
31.2.1 making any correction for errors pursuant to Clause 28 of “Bid Opening and Evaluation”. or  
 
31.2.2 making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Clause 23 of ‘Submission of Bids’. 
 
31.3The Employer reserves the right to accept or reject any variation/deviation. 
31.4If the Bid of a successful Bidder is seriously unbalanced in relation to the Engineer’s estimate of the cost 

of work to be performed under the contract, the Employee may require the Bidder to produce detailed 
price analysis for any or all items of the Bill of Quantities to demonstrate the internal consistency of those 
prices with the construction methods and schedule proposed. 
After evaluation of the price analysis, the Employer may require that the amount of the Performance 
Security set forth in Clause 34 of; “Award of Contract” be increased at the expense of the successful 
Bidder to a level sufficient to protect the Employer against financial loss in the event of default of the 
successful Bidder under the Contract. 
Additional Performance Security shall be obtained from the bidder when the bid amount is less than 
estimated cost put to tender. In such an event, only the successful bidder who has quoted less bid 
price/rates than the estimated cost put to tender shall have to furnish the exact amount of differential 
cost, i.e. estimated cost put to tender minus the quoted amount as Additional Performance Security (APS) 
in shape of Term Deposit Receipt pledged in favour of Divisional Officer/Bank Guarantee in favour of 
Divisional Officer from any Nationalized /Scheduled Bank in India counter guaranteed by its local branch 
at Bhubaneswar within seven days of issue of Letter of Acceptance (LoA) by the Divisional Officer (by e-
mail) to the successful bidder otherwise the bid of the successful bidder shall be cancelled and the 
Earnest Money Deposit/Bid Security shall be forfeited. Further proceeding for blacklisting shall be 
initiated against the bidder.  

 
N.B. The Corrigendum I is made as per office memorandum no. 14459 dt. 20.09.2018 of Govt. of 
Odisha, Work Department addressed to all Departments 

 

32. Negotiations: 
 Negotiations will be held if required with the lowest valid tenderer. In the event of the L1 tenderer 

has furnished any condition which grossly affects the tender value / contains such conditions which 
make the value of the offer indefinite, he may be given an opportunity to withdraw such condition(s) 
to make the tender definite. Failure to withdraw such condition(s) may lead to rejection of the 
tender as in consistent / non responsive. In such case the employer may explorer the possibility of 
considering the next valid tender as L1. 
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 If L1 bidder does not turn up for agreement after finalisation of the tender, then he shall be debarred 
from participation in bidding for three years and action will be taken to black list the contractor. In 
case, the L2 bidder, if fulfils, other required criteria would be called for drawing agreement for 
execution of work subject to condition that L2 bidder negotiates at par with the rate quoted by the L1 
bidder of bids. otherwise the tender will be cancelled. (As per the Government of Odisha, Works 
Department Office Memorandum No.12366 dated 08.11.2013 on amendment to Para No. 3.5.14, 
Note-I of OPWD Code Vol-I, by inclusion.) 
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G.  AWARD OF CONTRACT 

33. Award Criteria 
33.1Subject to Clause 29 of “Evaluation and Comparison of bids”, the Employer will award the contract to the 

Bidder, whose Bid has been determined to be substantially responsive to the Bid Documents and who 
has offered the lowest evaluated Bid Price, provided that such Bidder has been determined to be (a) 
eligible in accordance with the provision of clause 6 of “Eligibility/Qualification Criteria” and (b) qualified 
in accordance with the provisions of Clause 7 of “Eligibility / Qualification Criteria”.  

 

34. Employer’s Right to Accept any Bid and to Reject any or all Bids: 
34.1 The Employer reserves the right to accept or reject any bid, and to annul the bidding process and reject 

all bids, at any time prior to award of contract, without thereby incurring any liability to the affected 
bidder or bidders or any obligation to inform the affected bidder or bidders of the grounds for the 
Employer’s action.  

35. Notification of Award: 
35.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to 

expiration of the Bid validity period by e-mail or facsimile confirmed by registered letter. This letter 
(hereinafter and in the Conditions of Contract called the “Letter of Acceptance”), will state the sum that 
the Employer will pay to the contractor in consideration of the execution, completion and maintenance 
of the works by the Contractor as prescribed by the Contract (hereinafter and in the conditions of 
Contract called the “Contract Price”) The issue of the letter of acceptance shall be treated as closure of 
the Bid process and commencement of the contract. 

The notification of award will constitute the formation of the Contract.  
 

36. Registration in Govt. of Odisha 

36.1The successful contractor/firm, if not a registered contractor in Odisha, he / they shall get himself / 
themselves registered inOdisha before execution of the contract. 

37. Performance Security: 
37.1A) Within 15 days from the date of the Letter of Acceptance, the successful bidder shall deliver to the 

Employer a Performance Security  

 
i) in the form of National Savings Certificate / Post Office Savings Deposit account purchased within the 

State of Odisha and pledged in favour of the Member Secretary, OWSSB, Bhubaneswar  
(OR) 

ii) Unconditional and irrevocable bank guarantee issued by any one of the branches of Nationalized Bank 
or scheduled Bank within the State of Odisha, provided they are in prescribed format (enclosed in this 
Document) for an amount equivalent to 5% of the total value of the contract in favour of the Member 
Secretary, OWSSB, Bhubaneswar.The BG issued by Nationalised / scheduled bank out side Odisha to 
be counter guarented by its branch at Bhubaneswar. 

 
37.2The bidder along with the performance security shall deliver a non-judicial stamp paper for Rs.100/- 

(Rupees hundred only) at his cost for executing the agreement.  
 

38. Signing of Agreement: 
38.1The Employer on receipt of the performance security and non-judicial stamp paper, will furnish to the 

bidder the Agreement in the form prescribed, incorporating all terms and conditions between the 
Employer and the successful bidder.  

38.2The Bidder should remit the performance security prescribed by the Employer in the form as in Clause 34 
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above and sign the agreement in the presence of the Employer within 15 days from the date of Letter of 
Acceptance notifying the award of contract.  

38.3Upon furnishing the performance security by the successful bidder, the Employer will promptly notify 
the other bidders that their bids have been unsuccessful. The contractor after furnishing the required 
acceptable performance security and additional performance security, “Letter to Proceed” or “Work 
Order” shall be issued by the Engineer-in-charge with copy thereof to the procurement Officer-Publisher. 
The Procurement Officer- Publisher shall upload the summary and declare the process as complete. 

38.4Failure of the successful bidder to comply with the requirements of Clause 34 & 35 and 35.2 of “Award 
of Contract” shall constitute a breach of contract, cause for annulment of the award, forfeiture of the bid 
security and any such other remedy the Employer may take under the contract  

 

39. Amendment to Agreement 
 
39.1Any amendment shall be issued by mutual consent between the Employer and the contractor only 

without any contrary to the bid conditions.  
 

40. Mobilization Advance: 
Mobilization advance not allowed.  
 

41. Forfeiture of Performance Security: 

 
41.1The performance security is liable to be forfeited in cases where the firm/contractor fails to carry out 

the work in accordance with the time line, the specifications, terms and conditions of the contract 
leading to termination of the contract.  
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IV- PROGRAMME SCHEDULE 
 

42. Project completion and Financial Milestone: 
42.1The fifteenth day from the date of issue of work order shall be reckoned as the start date of the 

contract period.  
42.2Entire project must be completed in all respects within Twelve months for construction work and 

One month for trial run and operation and maintenance, successful commissioning & proof of 
guaranteed performance.  

42.3The milestone for each component would be as under:  
 

Sl. 
No. 

Description % of achievement 
(Financial) 

Cumulative   % of 
Achievement 
(Financial) 

1. Up to I trimester(4 Months) 30 % 30 % 

2. Up to II trimester(8 months) 40 % 70 % 

3. Up to III trimester(12 months) 30 % 90% 

4. 
After completion of construction 

work – One Month 
10% 100% 

 

 

43. Programme Schedule    Rate of Progress    Milestone : 
43.1The Contractor, within seven days from the date of signing of the agreement shall submit to the 
Engineer for approval an Activity Chart showing the general methods,arrangements, order and 
timing for all the activities in the Works.  
43.2An update of the Activity Chart shall be a Programme showing the actual physical progress 
achieved on each activity and the progress to be achieved on the remaining work including any 
changes to the sequence of activities. The Contractor shall submit to the Engineer in charge, for 
approval, an updated Activity Chart. The Employer reserves the right to approve or reject the 
updated Activity Chart without prejudice to levying of liquidated damages for slow progress.  

 

44. Penalty for Defective Construction: 
If any defect is noticed by the Employer in the construction of any portion of work/component, 
the Employer shall levy penalty up to 10% of the total value of the defective work as assessed 
by the Engineer-in-charge, in addition to rectification of defective works at his cost. 
 

45. Liquidated damages: 
The contractor is to commence work comprised in this tender immediately on receipt of order to 

commence from the Project Engineer. The whole work, including all such additions and variations as 
aforesaid (but excluding such, if any, as may have been postponed by an order from the Project 
Engineer), shall be completed in every respect within stipulated time from the date of the aforesaid 
orders to commence and if from any cause whatever other than willful obstruction or default on the 
part of the Project Engineer or has staff except as hereinafter provided, the whole of such work shall 
not be finished to the satisfaction of the Project Engineer within the said period, the contractor shall 
forfeit and pay to OWSSB by way of ascertained and liquidated damages for each default and not by 
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way of penlty the sum of ½% of accepted tender value per day for every completeday of such default 
and the amount of such damage, if any, may be deducted by way of set-off from any unpaid portion 
of the amount due to the contractor otherwise recovered from the contractor and shall be brought in 
to account by the Project Engineer when settling the contractor’s accounts for his final certificate 
hereinafter provided for. And further, to ensure progress during the execution of the works, the 
contractor shall be bound in all cases in which the time allowed for any works exceeds one month, to 
complete one-fourth of the whole of the works before one-fourth of the whole time allowed under 
the contractor has elapsed; one-half of the works, before one-half of the whole time has elapsed and 
three-fourths of the works, before three-fourth of such time has elapsed in the event of the 
contractor failing to comply with this condition he shall be liable to pay the damages of as aforesaid 
of ½% of accepted tender value per day for every complete day of such default and amount of such 
damages may be deducted in the way as stated above. Provided nevertheless thus if in the opinion of 
the Project Engineer that the contractor is entitled to any extension of time on account of the works 
being altered, varied or added to or on account of any delay by reason of any inclement weather or 
causes not under the control of the contractor it shall be competent for the Project Engineer by an 
order in writing to extend the aforesaid period or periods for final completion of the whole work or of 
portions of the work as aforesaid by such periods as he shall deem reasonable and the contractor is 
to be complete the work within such extended period or periods as aforesaid provided that the 
contractor shall not be entitled to any extension of time unless he shall within three day after the 
happening of the event in respect of which shall consider himself entitled to any extension, give to 
the Project Engineer written notice of such claim to extension of time and of the ground or grounds 
and of the amount there of unless the Project Engineer shall in his discretion dispense with such 
notice and certify for an extension of time. Nevertheless, and in case of any extension of time, the 
aforesaid provisions and amount for damages in default of due completion shall apply in case of non-
completion of the works within extended time. The maximum amount of liquidated damages for the 
whole of the works is 10 (ten) percent of value of agreement.  

 

46. Foreclosure of Works: 
The Employer shall have the right to issue notice to the firm/contractor, for any reason 
whatsoever does not require the whole or part of the works to be carried out after the award of 
the contract. The contractor shall not have any claim towards compensation or whatsoever, on 
account of any profit or advantage, which he might have derived from the execution of such 
works. For the works executed which could not be utilized in view of the foreclosure, the 
firm/contractor shall be paid a eligible amount as certified by the Engineer in charge.  
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V. PAYMENT AND RECOVERIES: 

48. Payment Schedule 
48.1 The tables for payment breakup and recoveries for each component of a SeTP are as below: 

Sl. No. Component 
Percentage 

(%) 

A Capital Works   

1 Construction of RCC Ramp 1.37 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footings 

0.34 

B 
Construction of  first lift (1.5m) super structure, including columns, beams 
and concreting with supply and erection of HYSD reinforcements and 
shuttering and centring works, co 

0.34 

C 

Construction of second lift (1.5m – 3.0m) super structure, including 
columns, tie beams, &slabs, brickwork  and concreting with supply and 
erection of HYSD reinforcements ,sand filling and compacting, construction 
of parapet walls. 

0.34 

D 
All finishing works, including plastering & punning with correction of 
honeycombs and painting with one coat primer and two coats of weather 
coat paint 

0.35 

2 Sludge Receiving Chamber 0.35 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footings 

0.11 

B 
Construction of  RCC M-25 super structure, including columns, tie beams, 
walls, floor slab and concreting with supply and erection of HYSD 
reinforcements and shuttering and centring works 

0.12 

C 

All finishing works, including plastering & punning with correction of 
honeycombs and painting with one coat primer and two coats of weather 
coat paint and one coat of anti – alkali and anti – acid paint on inner 
surfaces, supply & fitting of screen basket. 

0.12 

3 Screen Channel 0.27 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

0.09 

B 
Construction of  RCC M-25 super structure, including columns, tie beams, 
walls and floor slabs, inlet channel, RCC stairs, concreting with supply and 
erection of HYSD reinforcements and shuttering and centring works 

0.09 

C 

All finishing works, including plastering & punning with correction of 
honeycombs and painting with one coat primer and two coats of weather 
coat paint one coat of anti – alkali and anti – acid paint on inner surfaces, 
pumping works including supply and fitting of valves, supply & fixing of SS 
screens & inlets to the settling-cum-thickening tanks. 

0.09 

4 Settling-cum-Thickening Tank & Sludge Wet Well 5.41 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

1.35 

B 

Construction of  RCC M-25 super structure, including columns, tie beams, 
walls, baffle walls, outlet channel to ABR, floor slabs, RCC staircase and 
concreting with supply and erection of HYSD reinforcements and shuttering 
and centring works 

1.35 

C 

All finishing works, including plastering & punning with correction of 
honeycombs and painting with one coat primer and two coats of weather 
coat paint, one coat of anti – alkali and anti – acid paint on inner surfaces, 
plumbing and electrical works including supply and fitting of valves, PVC 
coated footsteps, SS 304 steps/staircase and handrail and grating, supply & 
fixing of chequered tiles etc. 

1.35 

D Civil Works- Construction of sludge wet well, including all construction with 0.68 
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excavation, sand filling, PCC (1:3:6), RCC work, RCC walls, RCC slabs, 
reinforcements, rungs. 

E 
 

Electro-Mechanical Works- plumbing and supply and erection of two 
submersible pumps and plumbing works and electrical works including 
supply and fitting of valves, supply and fitting of submersible pumps and all 
fit and finish, pipeline from settler to sludge wet well, pumping pipeline 
from wet well to sludge drying bed and all distribution piping works in 
drying bed with fixing of valves. 

0.68 

5 Hybrid ABR+AF 6.31 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

2.10 

B 

Construction of  RCC M-25 super structure, including columns, tie beams, 
walls, baffle walls, slabs, roofing & grading concrete on roof slab and 
concreting with supply and erection of HYSD reinforcements and shuttering 
and centring works 

2.11 

C 

All finishing works, including plastering with punning with correction of 
honeycombs and painting with one coat primer and two coats of weather 
coat paint outside, one coat of anti – alkali and anti – acid paint on inner 
surfaces, supply & fitting of SS ladder, plumbing works, vent pipes with 
cowl, supply and fitting of filter media (cinder) with the carry bags, supply 
and fitting of RCPC Manhole frame/rings with cover, piping work up to inlet 
channel of PGF with supply & fixing of valves. 

2.10 

6 Planted Horizontal Gravel Filter 16.49 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

5.49 

B 
Construction of super structure, including walls, slab, outlet chambers, and 
concreting with supply and erection of HYSD reinforcements and shuttering 
and centring works, making required openings in walls & channels. 

5.49 

C 

All finish works, including plastering with correction of honeycombs and 
painting with one coat primer and two coats of weather coat paint, 
plumbing works, supply & fitting vent pipes with cowl, supply & fixing of 
valves, supply and laying of filter media (aggregates, pebbles and sand) and 
plantation, inlet & outlet structures with all piping work up to polishing 
pond, supply & fitting of movable pipe with all fittings & fixings etc. 

5.51 

7 Unplanted Drying Bed & Shedding with Leachate Sump & Pumping System 9.83 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing and walls 

2.45 

B 

Construction of  super structure, including columns, tie beams, walls, outlet 
chambers, slabs and concreting with supply and erection of HYSD 
reinforcements, construction of under drains, lateral drains, chambers, 
perforated cover slabs over under drains, all piping/gravity pipes up to 
leachate sump. 

2.46 

C 

All finishing works, including plaster & punning with correction of 
honeycombs and painting with one coat primer and two coats of weather 
coat paint, plumbing works, supply and placing of filter media (aggregates 
and sand), MS splash plates, PVC screes, hexagonal wire mesh etc. 

2.45 

D 

Construction of shedding including fabrication and erection of GCI sheets 
with MS rails, MS steel truss structure on wheels, painting with one coat 
primer of iron oxide and two coats of enamel paint, construction of 
separate leachate sump, fitting & fixing of PVC encapsulated rungs, supply 
and erection of submersible pumps with all electrical and plumbing system, 
HDPE pumping pipeline up to ABR inlet and to storm water drain, supply & 
fitting of all electrical works, power cables, underground with encasing pipe 
up to control room panel. 

2.47 

8 Polishing Pond, Aeration, Reuse & Storm Water Pumping System 1.35 

A Construction of foundation, including excavation, sand filling, PCC (1:3:6) 0.45 
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and RCC (M25) footing 

B 
Construction of  super structure, including columns, tie beams, walls and 
concreting with supply and erection of HYSD reinforcements, RCC cascading 
structure with centring & shuttering works 

0.45 

C 

All finish works, including plaster with correction of honeycombs and 
plumbing and electrical works with supply and erection of submersible 
pumps for aeration & discharge, PVC encapsulated rungs, supply and 
erection of SS 304 handrail, paver blocks, mosaic tiles and ceramic wall 
tiles, sand filling, provision & fitting of piping works, pipe line, vales & panel 
board 

0.45 

9 Sludge Storage Shed with Roof Structure 3.48 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

0.87 

B 
Construction of super structure, including columns, tie beams, walls, brick 
work and concreting with supply and erection of HYSD reinforcements, 
flooring work etc. 

0.87 

C 
All finishing works, including plaster with correction of honeycombs, 
painting with one coat primer and two coats of weather coat paint for civil 
works 

0.87 

D 
Construction of shedding including fabrication and erection of GCI sheets 
with MS truss structure and painting with one coat red oxide primer and 
two coats of enamel paint for iron works 

0.87 

B Buildings  

1 Guard Room 0.67 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

0.16 

B 
Construction of  first lift (up to 1.5 m) super structure, including columns, 
tie beams, walls, brick work and concreting with supply and erection of 
HYSD reinforcements 

0.17 

C 
Construction of  first lift (1.5 m to 3 m) super structure, including columns, 
tie beams, walls, roofing, flooring, brick work and concreting with supply 
and erection of HYSD reinforcements 

0.17 

D 

All finishing works, including plastering with correction of honeycombs and 
painting with one coat primer and two coats of weather coat paint, two 
coats of enamel paints, two coats of plastic emulsion paint, cement putty, 
OEL anodized doors and aluminium sliding windows, iron grill works and 
vitrified floor tiles, all electrical and plumbing works with supply & fixing of 
ceiling fans, exhaust fans, bulbs, tube-lights, electrical boards etc. 

0.17 

2 Admin, Lab, Equipment & Panel Rooms 4.74 

A 
Construction of foundation, including excavation, sand filling, PCC (1:3:6) 
and RCC (M25) footing 

0.94 

B 
Construction of  first lift (up to 1.5 m) super structure, including columns, 
tie beams, walls, chajja, slab, brick work and concreting with supply and 
erection of HYSD reinforcements 

0.95 

C 
Construction of  first lift (1.5 m to 3 m) super structure, including columns, 
tie beams, walls, roofing, flooring, brick work and concreting with supply 
and erection of HYSD reinforcements 

0.95 

D 

All finishing works, including plastering with correction of honeycombs and 
painting with one coat primer and two coats of weather coat paint, two 
coats of enamel paints, two coats of plastic emulsion, cement putty, OEL 
anodized doors and aluminium sliding windows, iron grill works and 
vitrified floor tiles,  anti-skid tiles in toilet & bathrooms, plumbing and 
electrical works with supply & fixing of ceiling fans, exhaust fans, bulbs, 
tube-lights, electrical boards etc. , supply & fixing of sanitary fixtures in 
bathroom & toilet etc.  

0.95 

E Construction of RCC portico and paver blocks/floor tiles in all fitting and 0.95 
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finishing 

3 Overhead Tank, Production Well & Sprinkler System 1.26 

A 200 m bore of 100 metre dia. with piping 0.31 

B Plumping and electrical works and submersible pumps 0.32 

C Construction of roof top overhead tank with staging 0.32 

D Sprinkler system with garden pipes with all accessories 0.31 

C Power Supply & Lighting  

1 
Electrical Sub-Station (25KVA), cabling to panel room, supply & fixing of 
control panels for pipes, valves, motors, pumps, lighting system etc. 

1.31 

2 Yard Lighting with main lighting and associated works 1.15 

3 Supply & fixing of Caution, Glow, Flex, Component Sign Boards etc. 0.27 

4 Solar Panel & On-Grid Connection with net metering 2.25 

5 
(11 KVA) Electrical Overhead Line up to SeTP site and connection to 25 KVA 
transformer 

1.67 

6 3 Phase 10 KVA diesel generator with operations panel 0.63 

D Other Structures  

1 Internal Road 6.90 

A Earthwork 1.72 

B Sand filling 1.73 

C PCC (1:3:6) work 1.73 

D RCC (M25) work 1.72 

2 Storm Water Drains 4.31 

A 

For first 1/3 of the length of the drain - foundation works including 
earthwork, sand filing, PCC (1:3:6) and RCC (M25) walls & drain floor, 
supply and erection of HYSD reinforcements, 6mm cement plaster (1:4) 
with cover slab wherever required 

1.44 

B 

For second 1/3 of the length of the drain - foundation works including 
earthwork, sand filing, PCC (1:3:6) and RCC (M25) walls & drain floor, 
supply and erection of HYSD reinforcements, 6mm cement plaster (1:4) 
with cover slab wherever required 

1.43 

C 

For final 1/3 of the length of the drain - foundation works including 
earthwork, sand filing, PCC (1:3:6) and RCC (M25) walls & drain floor, 
supply and erection of HYSD reinforcements, 6mm cement plaster (1:4) 
with cover slab wherever required 

1.44 

3 Washing Platform 0.44 

A 
Foundation works including earthwork, sand filing, PCC (1:3:6) and RCC 
(M25) footing 

0.15 

B 
Construction of super structure including RCC (M25) for slabs, walls & 
brickwork and supply and erection of HYSD reinforcements  

0.15 

C 
Sand filling & 12 mm Plastering (1:6), one coat plastic emulsion paint and 
one coat primer & all piping works 

0.14 

4 Compound Wall with MS Gate and MS Iron Spikes 10.17 

A 

For first ¼ of the length of the compound wall oundation works including 
earthwork, sand filing, PCC (1:3:6) and RCC (M25) footing, construction of 
super structure including RCC (M25) for columns, tie beams etc., brickwork 
and supply and erection of HYSD reinforcements, 12 mm Plastering (1:6), 
one coat primer and two coats weather coat paint, supply and installation 
of MS spikes with all fit and finish 

2.54 

B 

For second ¼ of the length of the compound wall oundation works 
including earthwork, sand filing, PCC (1:3:6) and RCC (M25) footing, 
construction of super structure including RCC (M25) for columns, tie beams 
etc., brickwork and supply and erection of HYSD reinforcements, 12 mm 
Plastering (1:6), one coat primer and two coats weather coat paint, supply 
and installation of MS spikes with all fit and finish 

2.54 

C 
For third ¼ of the length of the compound wall oundation works including 
earthwork, sand filing, PCC (1:3:6) and RCC (M25) footing, construction of 

2.54 
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super structure including RCC (M25) for columns, tie beams etc., brickwork 
and supply and erection of HYSD reinforcements, 12 mm Plastering (1:6), 
one coat primer and two coats weather coat paint, supply and installation 
of MS spikes with all fit and finish 

D 

For final ¼ of the length of the compound wall oundation works including 
earthwork, sand filing, PCC (1:3:6) and RCC (M25) footing, construction of 
super structure including RCC (M25) for columns, tie beams etc., brickwork 
and supply and erection of HYSD reinforcements, 12 mm Plastering (1:6), 
one coat primer and two coats weather coat paint, supply and installation 
of MS spikes and MS gate with one coat of red oxide primer and two coats 
of synthetic enamel paint with all fit and finish 

2.55 

E 
Site Development and Landscaping Works 
( 4000 Sqm), Lab Equipment & Office Accessories 

9.37 

A 

Site development, plantations and landscaping including levelling of land, 
digging holes, supply of good earth, procurement & planting of trees as 
specified, supply & planting of grass turf, supplying & application of 
manure, supply & spraying of insecticide etc. 

6.24 

B 
Supply and fitting of laboratory equipment, chemicals, office furniture and 
desktop computer with all accessories 

3.13 

F 
Testing ,Commissioning and Operation & Maintenance with Trial run (1 
Month) 

10.00 

  Total 100.00 

   

 

N.B.: Further sub-break up of payment may be allowed with due approval of Member Secretary, OWSSB 
if required in the interest of projects. 

Note: 
 

• The percentage of payment mentioned above are with reference to the total value of each 
component as per the agreement entered into by the firm/contractor.  

• The payment shall be made for each component as per the actual measurement, upto the 
percentages mentioned above for the stage of progress of each component. In the case of 
actual value of works carried out becoming lesser than the percentage limits prescribed for 
the stages, the payments shall be restricted to the actuals. 

• 5% of the value of every running bill shall be retained by the Employer as additional 
performance security.  

• Payments shall become eligible only for finished items of works in all respects.  

 

48.2Preparation of bills: 
The Contractors will submit their bills every month in the M.Book format for the Quantity only of 
the relevant running bill duly signed. This will be treated as claim of the Contractor to consider 
payment every month. 

 
The Contractor shall submit their bills to the Executive Engineer or any of his subordinate officer 
under his control as directed by the Executive Engineer. The Executive Engineer shall be 
responsible to scrutinize and make payment to the Contractor within 15 days from the date of 
submission of bills by the Contractor concerned. 

 

49. Release of Performance Security & Retention Amount : 
49.1The security deposit of 5% as the retention amount made in every running bill shall be released 

after the works are completed in all respects and after completion of defect liability period. 

50. Recovery of money payable to OWSSB: 
All losses, costs, damages and expenses and other money payable to the Board by the contractor 
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under any stipulation in the contract, may be retained out of any money due or which may 
subsequently become due from the Board to the contractor under any contract or otherwise 
whatsoever and in case such money then due or to become due to the contractor by the Board 
shall be insufficient to pay such losses, costs, damages, and other money payable to the Board 
by the contractor, it shall be lawful for the Engineer in charge without any further consent on 
the part of the contractor to sell notes for the securities deposited in the Board by the 
contractor as aforesaid and with and out of the proceeds of such sale, after payment of all 
expenses connected therewith or reimburse and pay to the Board all such losses, cost, damages 
and expenses and other money payable to the contractor. And in case such proceeds of sale of 
the said securities shall be insufficient for such purpose then and in that case it shall be lawful 
for the Board to recover the residue thereof, if necessary by legal proceedings and or by 
resorting to revenue recovery act against the contractor. 

51. Income Tax 
51.1 During the course of the contract period, deduction of income tax shall be made at the prevailing 

rates from every payment as may be specified by the Income Tax Department and as amended 
from time to time. 

 

52. Good & Services Tax 
 
52.1. From every payment made to the firm/ contractor, deduction at source towards GST shall be made 

for civil works contract as applicable subject to issue of Govt. instruction in this effect by Odisha 
Commercial Tax Department. 

 
52.2. Presently as there is no to Govt. decision for the rate of GST to be deducted from the works bill at 

sources, the contractor is to give an undertaking that he will pay the gst as applicable to be 
deducted from the works bill as per the decision of the Govt. from time to time. This undertaking 
will be the part of the agreement. 

 

52.3. The value put to tender in invitation for bids does not include any taxes. 
 

53. BUILDING AND CONSTRUCTION WORKERSWELFARE CESS 
Towards contribution of fund for the benefit of manual workers employed in the construction works an 
amount equivalent to (1%) one percent of total estimated cost of the construction work proposed will 
be paid by the Employer by way of deducting the amount from each running bill and deposited to the 
respective welfare Board, subject to issue of amendments from time to time by the respective 
department of Government of Odisha.  
(Provision for this contribution has been appropriately made in the Estimatessanctioned for the schemes 
and the amount would be remitted at the end of the financial year to the labour welfare Deptt.) 

54. Price Adjustment 
There will no price adjustment since the project duration is one year. 

VI – List of Annexures and Certificates 
List of Annexures 

No. Description Para No. 

I 
Performance of the Bidder showing value of Civil 
Engineering work for the past five financial years 

8.1.4 

II Average Annual Turnover 8.1.5 

III Experience inworksof a period of lastfive financial years. 8.1.6 
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IV Commitment of works on hand 8.1.6 

V Works for which Bid already submitted 8.1.6 

VI List of Equipment available with Bidder 8.1.7 

VII Qualification/Experienceofkeypersonnelproposed   for   
technical   and   administrativefunctions under this contract 

8.1.8 

VIII Details of Litigation 8.1.10 

IX Declaration by the bidder 8.1.11 

X 
Details of components proposed to be sublet andSub-

contractors involved 
8.1.12 

XI Staff to be employed 
Para 10 of General 

Conditions 

XII List of laboratory equipment and chemicals Y.i. of Scope of Work 

XIII List of office furniture Y.Iv. of Scope of Work 

XIV List of personnel for operation and maintenance AA.vi. of Scope of Work 

 

List of Certificates  

Sl. 
No. 

Description of Certificate Para No.  

 
 
 

1 
Signature of the proprietor or proprietress attestedby the 
Notary Public 

2.2 

 
 
 
 

2 
Signature of all the partners/power of attorney attested by 
the Notary Public 

2.3 

 
 
 
 

3 
Registrationofthefirm, signatureof theauthorizedperson 
attested by the Notary Public 

2.4 

 
 
 
 

4 
A copyoftheregisteredpowerofattorneyauthorizing the 
signatory of the bidder 

8.1.2 

 
 
 
 

5 Proof of registration of firm/Company 8.1.3  
 

6 Audited Balance Sheets 8.1.5 
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7 Income Tax Clearance Certificate 8.1.11 
 
 

 

8 
Certificate of performance issued by not less than the rank 
of Executive Engineer of concerned deptt. 

8.3 
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ANNEXURE I 

 
PERFORMANCE OF THE BIDDER SHOWING TOTAL MONETARY VALUE OF CIVIL ENGINEERING WORKS IN 

THE LAST FIVE FINANCIAL YEARS 
 
 

Monetary Value of Civil Engineering 

Year works(Rs. In lakhs) 

 
 

                            2014 -15 
 
 
 
 

2015 – 16 
 
 

2016 – 17. 
 
 

2017– 18. 
 
 

 
2018 – 19 
 
 
 
 
 
 
 
Seal of the Firm Signature of the bidder with date 
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ANNEXURE II 
 

ANNUAL TURNOVER 
 
 

 

Each Bidder must fill in this form 
 
 

 Annual Turnover Data (Civil Engineering Works)  
 in the last five Financial Years.   
     

Sl. 
No. 

Year Amount 
Currency (INR) 

 
 
 

1 2014-15    
     

2 2015-16    
     

3 2014-16    
     

4 2017-18    
     

5 2018-19    
     

Average Annual Turnover  

 

 
 

 
 
 
 
 

The information supplied should be the Annual Turnover of the Bidder in terms of the 
 

amounts billed to clients for each year for work in progress or completed. 
 
 
 
 

Seal 
 

……………………………….. 
………………………………… 

 
(Signature of the Bidder) 
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ANNEXURE III 

 
EXPERIENCE IN WORKS WITH IN A PERIOD OF last5 financial YEARS. ( 2014-15 to 

2018-19 ) 

 

 

Sl. 
No 

Contract 
No.  and 
Name of 

the 
Project 

Description of 
the work 

Name of the 
employer 
with full 
address 

Value of 
the 

contract 
(Rs. In 
lakhs) 

Date of 
Issue of 

work order 
and 

stipulated 
period of 

completion 

Actual 
date of 

completion 

Reason for 
the delay if 

any in 
completing 
the project 

 
 
 
 
 
 
 
 
 
 
 

         

         

         

         

         

         

         

         

         

         

         

         
 

 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE IV 

 
COMMITMENTS OF WORKS ON HAND 

 

 

Sl. 
No 

Contract 

No and 
Name of 

the 
Project 

Descript 
ion of the 

work 

Name of 

the 
employer 
with full 
address 

Value 
of the 

contract 
(Rs. 
In 

lakhs) 

Date of 
Issue of 

work order 
and 

stipulated 
period of 

completion 

Value of 

works 
remaining to 

be 
completed 

(Rs. In 

lakhs) 

Anticipated 
date of 

completion 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 

         

         

         

         

         

         

         

         

         

         

         

         
 
 
 
 

 
Seal of the firm Signature of the bidder with date 
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ANNEXURE V 

 
WORKS FOR WHICH BID ARE ALREADY SUBMITTED 

 

Sl. 

No. 

Contract 

No and 
Name of 

the 
Project 

Description 
of the work 

Name of 
the 

employer with 
full 

address 

Value of 

the 
contract 

(Rs. In 
lakhs) 

Stipulated 

period of 
completion 

Date 

when 
decision 

is 
expected 

Remarks 
if any 

 

 
 
 
 
 
 
 
 
 
 

         

         

         

         

         

         

         

         

         

         

         

         
 
 
 
 

 
Seal of the firm Signature of the bidder with date 
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    ANNEXURE VI    

  LIST OF EQUIPMENT AVAILABLE WITH BIDDER   

         

Sl. 
No 

Equipment 
Name 

Requirement 
for the project 

Availability Status Remarks  
 
 

Nos Capacity owned/ 
leased/ 
To be 

procured 

Nos 
and 

capacity 

Age/ 
condition 

 
 
 
 
 
 
 
 
 

         

         

         

         

         

         

         

         

         
 
 
 
 

 
Seal of the firm Signature of the bidder with date 
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ANNEXURE VII 

 
QUALIFICATION/EXPERIENCE OF KEY PERSONNEL PROPOSED FOR TECHNICAL 

AND ADMINISTRATIVE FUNCTIONS UNDER THIS CONTRACT 
 

Sl. 
No 

Name of the 

person 
Position 

for which 

proposed 

Qualification Total Years 
of 

experience 

Years of 

experience 
in the 

proposed 
position 

Remarks  

 
 
 
 
 
 

        

        

        

        

        

        

        

        

        

        
 
 
 
 
 
 

Seal of the firm Signature of the bidder with date 
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ANNEXURE VIII 

 
DETAILS OF LITIGATION, IF ANY 

 

 

Sl. 
No 

Name of the Govt. 

Dept. / Private 
Organization 

(Other party) 

Cause of 
the 

litigation 

Amount 

involved 
(Rs. In 

lakhs) 

Award for 

(or) 
against 

bidder 

Remarks / 
present 

stage 

 
 
 
 
 
 
 

       

       

       

       

       

       

       

       
 
 
 
 
Note: Should be attested by the Notary Public. 
 
 
 
 
Seal of the firm Signature of the bidder with date 
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ANNEXURE IX 
 
 

 

DECLARATION BY THE BIDDER: 
 
 
 
 
 

It is to certify that our firm …………………………………………………………… 
 
…………………………………has not been black listed / banned / debarred by any Central / 

 
State, Union Territory Government Department or undertaking / Organization. 
 
 
 
 
 
 

 
Seal 
 

………………………………..  
………………………………… 

 
(Signature of the Bidder) 
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ANNEXURE X 

 
TECHNICAL STAFF TO BE EMPLOYED 

 
I/We shall/Will employ the following technical staff as per the prescribed rules 

 
 

Name of the 
Sl.            staff to be                                   Designation                                 Qualification 
No. Employed 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Seal of the firm Signature of the bidder with date 
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ANNEXURE XI 
List of Laboratory Equipment and Chemicals 

 
Equipment and chemicals list to be supplied for laboratory  

SL 
NO. Name of the Items Unit Quantity  

A) Equipment 

1 
Weighing Balance-Electronic               
Automatic external calibration  

No.s 1 

 

 Capacity Sensitivity  

 220 gm 0.001 mg  

2 

All Glass Distillation Unit (Double)                                          
With Borosilicate boiler & Condenser. With quartz heater, 
horizontal type. Double distillation unit. With power supply unit 
capacity: 2.5ltr/hr  

No.s 1 

 

3 

COD Digester or equivalent 
  With aluminium dry heating block. With 15 nos. cavities to 
accommodate 40mm dia tube temp. up 200C, controlled by 
digital temp. controller cum indicator fitted with timer. Supplied 
with 15 set of glass reaction vessel & air condenser with 
standard joint fitting   

4 
Dissolved Oxygen Meter (D.O Meter)-   
Portable with memory of 50 results      

5 

TDS MeterMicro controller based. Conductive range: 0.1us to 
200ms (6 decades)TDS range: 0.1 PPM to 200PPT (6 decades) 
temperature range: 0C to 100C (Auto temp. Compension) 
Complete with standard accessories  

No.s 1 

 

6 

PH Meter -Micro controller  
PH Range:0-14.Accuracy 0.001PH Temp: Auto comp: 0-100C with 
2 point calibration   

7 

BOD Incubator 
Temp range: 5C to 50C, +/-0.5C.Inner chamber high polished 
stainless steel sheet. Door operated illumination, forced air 
circulation with best quality motor blower with air ducting 
system for positive air flow for consent room. PUF Insulation, 
fitted hermetical sealed compressor with relay guard, heat 
exchanger with Eco-friendly SFC free refrigerant. Provided with 2 
door, inner transparent, auto temp by digital temp. controller 
cum indicator Inner Size: 505*415*830mm   

8 Desiccator-with porcelain plate  

  

 

 Borosil make or equivalent   

 150mm dia   

 200mm dia   

Nos 1 

 

 250mm dia   

 300mm dia   
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9 

Muffale Furnance 
Outer casing is mild steel powder coated, kanthal A-1 heating 
elements are provided by high temp.ceramic wool. Temp 
range:max temp 1000C Operating temp: 950C controlled by 
digital temp controller-cum-indicator,complete set. Inner 
size:150*150*300mm  

Nos 1 

 

10 

Hot Plate 
Made of mild steel with cast iron top Temp. controlled by energy 
regular-30*45cm   

11 

Laboratory Table                                   
Size:5'*4'  With reagent rack & one sink, coated on topwith Acid 
proof & non-flammable coating with drawer-superior sal woden 
base with fitting or for gas line in the table    

12 

Hot Air Oven- 
 Double walled, inner stainless steel, fitted with high grade 
mineral wool insulation, fitted with Air circulation fan with two 
ventilators, Gasket made of Neoprene, Adjustable shelves, 
Elements are placed in Ribs. Force convention system 
Temp.range-50C to 250C+/-2C- Temp. controller: Through digital 
temp. indicator cum controller, operated 220/230 Volt AC             
Inner size:605*605*605 mm  

Nos 1 

 

13 

Water Bath-Rectangular-Inner Chamber & outer body made of 
stainless steel concrete rings are made of SS Temp range: 
Ambient+5C to 95C +/-0.5C                                       
Controlled by digital  size: 300*250*100mm-6 holes   

14 Thermometer Range:0-100C/0-250C/0-360C (any one)   

     
B. APPARATUS (Glass ware)  

1 Beaker-     

 Capacity 1000ml Nos 4  

  500ml Nos 4  

  250ml Nos 6  

  100ml Nos 6  
2 Measurement Cylinder-     

 Capacity 10ml Nos 2  

  25ml Nos 2  

  50ml Nos 2  

  100ml Nos 4  

  250ml Nos 2  
3 Test tube-     

 Capacity 10ml Nos 5  

  20ml Nos 5  
4 Volumetric flask-      

 Capacity 100ml Nos 4  

  250ml Nos 2  

  500ml Nos 4  

  1000ml Nos 4  
5 Pipette Graduated-     

 Capacity 1ml Nos 4  
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  2ml Nos 2  

  10ml Nos 4  
6 BOD Bottles-     

 Capacity 300ml Nos 6  
7 Conical flask-     

 Capacity  100ml Nos 2  

  250ml Nos 4  

  500ml Nos 1  
8 Burette- 50ml  Nos 4  
9 Funnel-     

  75mm Nos 4  

  100mm Nos 2  
10 Glass Dropper  Nos 2  
11 Glass Rod-4"  Nos 2  

 Glass Rod-6"  Nos 2  
12 Petridish-80mm-  Nos 2  

     

 OTHER APPARATUS     
1 Metal spatula-S.S- 8"  Nos 2  
2 Porcelain crucible-15ml  Nos 2  

                                30ml  Nos 2  
3 Silica Crucible 50ml  Nos 2  
4 Filter paper-whatman No.41-11cm-pkt  Nos 1  
5 Pair of tongue S.S 8"  Nos 1  

                                  12"  Nos 2  
6 Burette stand- Tarson make or equivalent  Nos 2  
7 Pipett stand- Tarson- vertical or equivalent  Nos 1  
8 Test tube stand-Tarson or equivalent  Nos 1  
9 Test tube holder  Nos 2  

10 Pipette pump-Pkt of 4nos  Nos 2  
11 Plastic wash bottle -500ml  Nos 2  
12 Tripod stand-Iron-8'*5"  Nos 1  
13 Imhoff cone with stand  Nos 2  
14 Glass beads-2mm-500gm  gm 500  
15 Reagent Bottle plastic     

 250ml   6  

 1000ml   4  
16 sample collection bottle-1000ml   4  
17 Chemical Gloves-pair  packet 1  
18 Nose masks-Pkt of 20  packet 1  
19 Appron-Cloth  Nos 2  

     

 D. CHEMICALS     
1 Sulfate (FAS) Ammo Ferrous sulphate   gm 500  
2 Potassium Dichromarte   gm 500  
3 Mercuric sulfate   gm 250  
4 Silver Sulfate   gm 25  
5 Ferroin indicator   ml 100  
6 Manganese sulfate   gm 500  
7 Sodium Azide   gm 500  
8 Soidum lodide   gm 250  
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9 Starch indicator  gm 500  
10 Sodium thiosulfate   gm 500  
11 Potassium lodide   gm 100  
12 Sodium hydroxide   gm 500  
13 Potassium chloride   gm 500  
14 Buffer PH 4   ml 500  

     

 E. ACIDS     
1 Sulfuric Acid   ml 500  
2 Hydrochloric acid  ml 500  
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Annexure XII 
List of office furniture 

 
SL. No Name of Items Unit Quantity 

1 Almirah Nos 2 
2 Officier table Nos 1 
3 Office table Nos 2 
4 Computer table Nos 1 
5 Office Chair Nos 6 
6 Plastic chair Nos 10 
7 Desktop-computer with 

accesiories 
Set 1 

8 Printer with cartridg Nos 1 
9 Office dustbin(small) Nos 2 
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Annexure XIII 

Personnel for Operation and Maintenance 
 

SL. No  Name of items Unit Quantity 
1 Security Nos 4 
2 Chemist-cum plant manager Nos 1 
3 Pump operator Nos 1 
4 Sweeper Nos 2 
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VII-  GENERAL CONDITIONS OF CONTRACT 
 

1. DEFINITIONS 

 
In the Contract (as hereinafter defined) the following words and expressions shall have its meanings 
hereby assigned to them, except where the context otherwise requires. 

 
“Board” means Orissa Water Supply and sewerage Board, a statutory body constituted under OWSSB Act 
1991 having its office at Satyanagar, Bhubaneswar 751 007 and any officer authorized to act on its behalf 

 
“Employer” means the Orissa Water Supply and sewerage Board and shall include the officers duly 
authorised to act on its behalf 

 
“Contractor” means the person or persons, firm or company whose tender has been accepted by the 
Employer and includes the authorised representatives, successors, heirs, executors, administrators 

 
“Subcontractor” means any person or persons, firm or company named in the Contract as a Subcontractor 
for a part of the Works or any person or persons, firm or company to whom a part of the Works has been 
subcontracted with the consent of the Engineer and includes the authorised representatives, successors, 
heirs, executors, administrators of such Subcontractors 

 
“Engineer” means the Project Engineer or any other Engineer appointed from time to time by the 
Employer to act as Engineer for the purposes of the works brought under this contract 

 
“Engineer in charges” means the Executive Engineer or any other Engineer authorised by him. 

 
“Engineer’s representative” means any Resident Engineer or assistant of the Engineer or any clerk of works 
appointed from time to time by the Employer or/the Engineer to perform the duties set forth in respect of 
this Contract. 

 
“Contract” means the Invitation for Bids and amendment made thereof, Letter of Acceptance, the formal 
Agreement executed between the Employer and the Contractor together with the documents referred to 
therein, General Conditions of the Contract, Special Conditions, Specifications, Minutes of the pre Bid 
conference, Design, Drawings, Schedule of Rates and Prices, Bill of quantities, Rate of Progress etc., All 
these documents taken together shall be deemed to form one contract and shall be complementary to 
one another 

 
The quality parameters laid down in relevant BIS, CPHEEO, Bid Documents etc., are to be followed and it is 
stipulated to compete the entire works in all respects satisfactorily and commission within the stipulated 
period and maintain the scheme for the specified period. 

 
“Contract Price” means the sum stated in the Letter of Acceptance as payable to the contractor for the 
execution, completion and maintenance of the works, subject to such additions thereto or deductions 
there from as may be provided under this Contract and the remedying of any defects therein in 
accordance with the provisions of the contract. 
“Client” means the employer i.e. OWSSB or its authorized officer to act on its behalf. 
 

Letter of Acceptance” means the formal acceptance by the Employer of the Tender 

 
“Contractor Agreement” means the contract agreement referred to in clause(..) 
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Appendix to Tender” means the appendix comprised in the form of Tender annexed in these conditions. 

 
“Commencement Date” means the date of signing the agreement or the date of handing over the site to 
the successful firm/contractor, whichever is earlier and this shall be reckoned as the start date of the 
project. 

 
“Time of Completion” means the time for completing the execution of and passing the Tests on 
Completion of the Works of any section or part thereof as stated in the Contract (or as extended under 
Clause...) calculated from the Commencement Date 
“Trial run” means the successful Trial run of the completed and commissioned project as a whole or in 
parts as the case may be for the stipulated period 

2. Interpretation 

 
In interpretation of these Conditions of Contract, headings shall not be deemed part thereof or be taken 
into consideration. Words importing persons or parties shall include firms and corporations and any 
organization having legal capacity. Words importing the singular only also include plural and vice versa 
where the context requires. 
 
The Employer will provide instructions clarifying the queries about the contract 
 

3. Authority of Engineer in Charge 

 
It shall be accepted that the authority of the Engineer in charge shall be an integral part of the contract in 
all matters regarding the quality of materials, workmanship, removal of improper work, interpretation of 
the contract drawings and specifications, mode and procedure of carrying out the works where the 
decision of the Engineer in charge shall be final and binding on the contractor. The Engineer in charge shall 
have absolute authority on all technical matters and payment considerations. 
 

4. Sufficiency of Bid 
The Contractor shall be deemed to have satisfied himself as to the correctness and sufficiency of the bid 
and of the rates and prices stated in the Bill of Quantities, all of which shall, except insofar as it is 
otherwise provided in the contract, cover all his obligations under the Contract (including those in respect 
of the supply of goods, materials, Plant or services or of contingencies for which there is a Provisional Sum) 
and all matters and thingsnecessary for the proper execution and completion of the Works and the 
remedying of any defects therein. 
 

5. Priority of Contract Documents 
The several, documents forming the Contract are to be taken as mutually explanatory of one another, but 
in case of ambiguities or discrepancies the same shall be explained and adjusted by the Engineer who shall 
thereupon issue to the Contractor instructions thereon and in such event, unless otherwise provided in 
the Contract. The priority of the documents forming the Contract shall be as follows: 
 
“Constructional Plant” means all appliances or things of whatsoever nature required in or about the 
execution, completion or maintenance of the works but does not include materials or other things 
included to form or forming part of the permanent works. 

 
“Works” shall include both permanent works and temporary works. “Permanent works’ means the works 
of permanent nature to be executed, completed and maintained (including Plant) in accordance with the 
contract. ‘Temporary works’ means all temporary works of every kind required in or about the execution, 
completion or maintenance of the works and remedying of the defects therein 

 
Specification” means the schedules, detailed designs, technical data, performance Characteristics and all 
such particulars referred to in the bid/contract and any modification thereof or addition thereto as may 
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from time to time be furnished or approved by the Employer. 

 
Drawings” means the drawings, calculations and technical information referred to in specification and any 
modification of such drawings approved in writing by the Engineer and such other drawings, calculations 
and technical information as may to time be furnished or approved in writing by the Engineer. 

 
“Site” means the land and other places on, under, in or through which the Permanent works and/or 
Temporary Works are to be executed and any other lands and places provided by the Employer for 
working space or any other purpose as may be specifically designated in the Contract as forming part of 
the site. 

 
Approved means approval in writing including subsequent written confirmation of previous verbal 
approval 

 
“Test” means such test or tests as are prescribed in the specifications or considered necessary by the 
Engineer 

 
‘ISS” means Indian Standard Specifications 
 
“BIS” means Bureau of Indian Standards 
 
“Day” means a Calendar day from midnight to midnight 
 
“Week” means seven consecutive days. 

 
“Month” means from the beginning date of a given date of a calendar month to the end the preceding 
date of the next calendar month 

 
“Quarter” means a period of three months reckoning from the Ist date of January April, July and October 
and counted to the last date of March, June, September and December respectively.  
Rupees means Rupees in Indian Currency 
 
“Bill of Quantities” means the priced and completed bill of quantities forming part of the tender 
 
“Tender” means the Contractor’s priced offer to the Employer for the execution, completion and 
maintenance of the Works and the remedying of any defects therein in accordance with the provisions of 
the Contract, as accepted by the Letter of acceptance 
 

• The Contract Agreement  
• The Letter of Acceptance  
• The Tender 
• Conditions of the Contract  
• Technical specifications  
• Any other document forming part of the Contract  

6. Secrecy of the contract document 
The Contractor shall treat all documents, correspondence, direction and orders concerning the contract as 
confidential and restricted in nature by the contractor and shall not divulge or allow access to these 
matters to any unauthorized person. 
 

7. Instruction in Writing 
Instructions given by the Engineer or Engineer’s Representative shall be in writing, provided that if for any 
reason, the Engineer or the Engineer’s Representative considers it necessary to give any such instruction 
orally, the Contractor shall comply with such instruction. Confirmation in writing of such oral instruction 
given by the Engineer or Engineer’s Representative, whether before or after the carrying out of the 
instructions given by the Engineer or Engineer’s Representative, shall be deemed to be an instruction. 
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8. Commencement of Works 
The Contractor shall commence preliminary works after the receipt by him of the LOA to this effect from 
the Engineer in charge. Thereafter, the contractor shall proceed with the Works with due expedition and 
without delay and in accordance with the programme schedule set out in the Contract. 

9. Reference Marks 
The basic center lines, reference points and bench marks shall be fixed by the Engineer in charge of the 
works.The contractor shall establish additional reference points and bench marks as may be necessary at 
his cost. The contractor shall remain responsible for the accuracy and sufficiency of the reference and 
bench marks. The contractor shall take proper precautionary steps to ensure that the reference lines and 
bench marks established for the works are not disturbed and shall make good any damages caused. 
 

10. Supervision 
The Contractor shall provide all necessary superintendence during the execution of the works and 
thereafter as may be necessary for the proper fulfillment of the obligations under this contract. The 
contractor shall arrange for the deployment of proper qualified personnel at the site of work constantly, 
such supervising staff, apart from those separately set out as the requirements of the contract, shall be 
skilled and experienced technical assistants, foremen and others competent enough to produce proper 
supervision. 

 
In the event of any staff of the contractor being non co-operative, negligent, incompetent of misconduct, 
the Engineer-in-charge shall have the liberty to object to the placement of such staff at the site or other 
place of works and will promptly issue notice in writing to thecontractor for the removal of such staff 
members. It will be obligatory on the part of the contractor to remove/change such persons in the larger 
interests of the works. 
 

11. Subletting of Contract 
Assignment of the contract is not permissible 
Transfer of the contract is not permissible on any grounds 
The contractor shall sublet any portion of the contract only with the written consent of the Engineer-in-
charge. It should be clearly understood that any subletting shall in no way absolve the contractor of his 
responsibilities and obligations under this contract 

12. Specifications and Checks 
Stated dimensions in the drawings are to be taken for consideration and no measurements based on 
scaling of the drawings shall be considered. In case of discrepancy between the description of items in the 
schedule of quantities and the specifications, the later shall prevail. In case of the description, any work 
having not fully described or doubts prevail, the contractor shall forthwith write to the Engineer in charge 
and clarify himself before executing that portion of the work. However, this cannot be a cause for any 
delay in the progress and the contractor should take advance action in this regard ensuring timely 
completion of the works. Before commencement of the work, it will be obligatory on the part of the 
contractor to furnish a detailed plan of action along with layouts showing the position of the construction 
plants and other facilities required and proposed to be provided for this contract. 
The contractor shall execute the works true to alignment, grade and levels as set out in the drawings and 
as directed by the Engineer-in-charge from time to time. The Engineer-in-charge or his representative is at 
liberty to check the correctness of the works, the suitability of the materials used, design mix etc., The 
contractor will raise no objections for such checks land shall provide necessary labour and instruments to 
carry out such check to the Engineer-in-charge as well as his representative and co-operate in the checks. 
However, such checks will not absolve the contractor of his responsibility of maintaining the accuracy of 
the work. 
 

13. Custody and Supply of Drawings and documents: 
The drawings shall remain in the sole custody of the Engineer in charge, but two copies thereof shall be 
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provided to the contractor free of charge. The contractor shall make at his own cost any further copies 
required by him. Unless it is strictly necessary for the purposes of the contract, the drawings specifications 
and other documents provided by the Employer or the Engineer in charge shall not, without the consent of 
the Engineer in charge, be used or communicated to a third party by the contractor. One copy of the 
Drawings, provided to or supplied to the Contractor as aforesaid, shall be kept by the Contractor at the site 
and the same shall be made available for inspection and use by the Engineer and by any other person 
authorized by the Engineer. As built drawing of all the components, lay-out plan, cross sectional, top view 
and front view drawing showing structural details and any other drawing as required by OWSSB shall be 
submitted by the agency/contractor after successful completion of the project. 
 

14. Bill of Quantities : 
The Bill of quantities shall contain items for the construction, installation, testing, commissioning and Trial 
run of the Works to be carried out by the Contractor.The Bill of Quantities will be used to calculate the 
Contract Price. The contractor shall be paid for the quantum of work done at the rate mentioned for each 
item in the Bill of quantities 
 
 

15. Change in the Quantities 
If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular 
item/items, the rates as in the agreement for the relevant items shall be paid as per the actual quantity. 
 

16. Additional items 
If additional items that are not contemplated in the contract are to be executed, the Engineer-in-charge 
will execute the works either through the main contractor/firm or through any other agency. Payment for 
such works shall be made based on the rates derived by the Engineer-in-charge as per rules in force. 
 

17. Order Book 
 
An order book will be kept by the Officer in charge of the site (APE/DPE) of the particular component of 
the works. Orders entered in this book by the Engineer in charge or any higher authority shall be held to 
have been formally communicated to the contractor/firm. The Officer in charge of the site will sign each 
order as it is entered and will hand over the duplicate to the contractor/firm or his agent, who shall sign 
the original in acknowledgement of having received the order. 
 

18. Independent Inspection 
The Engineer may delegate inspection and testing of materials or Plant to an independent 
inspector/Agency. Any such delegation shall be considered as prerogative of the Engineer. In addition to 
third party inspection, wherever felt necessary, the engineer shall be empowered to test the PVC Pipes for 
its quality such as specific gravity, diameter, thickness etc. in appropriate laboratory. The cost of the third 
party quality check pipes, valves and pumpsets shall be borne by the employer. 
 

19. Covering and Opening of Works. 
No work shall be covered or put out of view without the approval of the Engineer-in-charge. The 
contractor shall give due notice to the Engineer in charge whenever such works are ready for examination 
and the Engineer in charge within a reasonable period, arrange for the inspection and measuring of the 
work as may be necessary. No portions of the work shall be covered up without the consent of the 
Engineer in charge. The cost of opening any portion of the works that was covered without the consent of 
the Engineer-in-charge and the cost of covering thereafter shall be borne by the contractor. The contractor 
shall open the covered portion of the works for inspection by the Engineer- in-charge on a request and the 
inspection or examination shall be carried out promptly by the Engineer- in-charge. In the case of defects 
notified by the Engineer-in-charge, the contractor shall rectify the same as may be instructed by the 
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Engineer-in-charge. All costs of opening, covering and rectification shall be on to the account of the 
contractor. Should the contractor refuse to open such portions of works the Engineer-in-charge shall open 
such portions with other persons and inspect the part of the works as he may feel necessary. On 
inspection, the works being not in accordance with the requirements of the contract documents, the 
Engineer-in-charge shallcarry out necessary rectification and the entire cost of opening, rectification and 
closing shall be on to the contractor’s account. 

20. Temporary Diversion of Roads and Commencement of Work: 
During execution of the works, the contractor/firm shall make at his cost all necessary provision for the 
temporary diversion of roads, car tracks, footpaths, drains, water courses, channels etc., Should the 
contractor/firm fail to do these arrangements, the same shall be done by the Engineer-in-charge and the 
cost thereof shall be recovered from the contractor/firm. 
 

21. Notice to Telephone, Railway and Electric Supply Undertaking: 
The Contractor/firm shall give all notices required by any law or custom or as directed by the Engineer- in-
charge and irrespective of whether notice be so required so directed or not, shall in all cases give due and 
sufficient notices to all persons and authorities having charge of the telegraph, water and other pipes, 
sewers, culverts drains, water courses, railway, telephone, highways, roads, streets, foot and carriage 
highways, payment and other works, prior to commencements and at the completion of any work under 
this contract in order to enable the proper bodies or persons in respect of the matters aforesaid to attend 
and see the works within their jurisdiction and all matters and things incidental and pertaining thereto are 
secured, re-laid or reinstated in a proper and satisfactory manner. The notices by the contractor/firm shall 
also serve the purpose of enabling such bodies and persons to attend and secure, shore up, alter the 
position or remove, relay and reinstate the works and things belonging to them notwithstanding the 
notices given as aforesaid the Contractor/firm shall be chargeable and responsible for the proper 
protection and restoration of all matters and things herein referred to. 
 

22. Watching and Lighting: 
The Contractor/firm shall at his expense shall provide at the site of works sufficient fencing, barricading, 
watching and lighting during day and night. The contractor/firm shall in every respect conform to the 
police regulations in these matters and shall free and relieve the Board on all such matters. Should the 
contractor/firm fail/neglect to do these arrangements, the same shall be carried out by the Engineer in 
charge and the costs thereof shall be recovered from the contractor/firm. 
 

23. Measurement of Work: 
The work will be measured by the site engineer (APE/DPE) and recorded in the measurement book. The 
contractor/firm will be at liberty to accompany the site engineer in order that they may agree on the 
measurements but should they neglect to do so, the measurements as recorded by the site engineer shall 
be taken as final and conclusive. The measurements of works will be recorded as prescribed in the PW 
specification and as amended from time to time. 
 

24. Tools and Plants: 
All tools, plants and equipment required for this contract will be arranged by the Contractor at his own 
expense. The Contractor shall erect necessary construction plant as may be necessary and shall use such 
methods and appliances for the proper performance of all theoperations connected with the work brought 
under the contract ensuring satisfactory quality of work and maintenance of the programme schedule. The 
non-availability of any tool, plant or equipment shall not be relied upon as a reason for non-functioning or 
slow progress. 
 

25. Information and Data : 
The information and data made available to the contractor in respect of the works and site conditions are 
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only general and the contractor is advised to get himself fully acquainted with the nature of the location of 
the works and the surroundings, quarries, local conditions and such other aspects that are relevant to the 
works. 

26. Coexistence with other Contractors: 
Where two or more contractors are engaged on work in the same vicinity, they shall work together 
harmoniously with the spirit of cooperation and accommodation. The contractor shall not disrupt or 
disturb the works or labour arrangements of the neighboring contractors. In case of disputes and 
difficulties arising between the contractors in the execution of the respective works, the Engineer-in-
charge shall interfere and give directions for the smooth functioning of the entire works and it shall be the 
bounden duty of the contractors to abide by these instructions. 
 

27. General Responsibilities and Obligations of the Contractor: 
 
The contractor shall, subject to the provisions of the contract, execute and maintain the works with proper 
care and diligence and provide all labour including the supervision thereof, materials, constructional plant 
and all other things, whether of a temporary or permanent nature required for such execution and 
maintenance. 

 
The contractor shall take full responsibility for the adequacy, stability and safety of all site operation and 
methods of construction. 

 
The contractor shall promptly inform the Employer and the Engineer-in-charge if any error omission, fault 
and other defects in the specification or design of the works which are identified at the time of reviewing 
the contract documents or during the execution for proper rectification thereof. 
 
All notices, certificates connected with the work served by the employer relating to the contract shall be 
sent by post or by hand to the contractor’ principal place of business as mentioned in the document or at 
other places as may nominated by the contractor in writing for this purpose. Any change in the address of 
the contractor should be promptly intimated to the Employer in writing then and there. 
 
The contractor shall visit the spots of work and ascertain the site conditions. The contractor shall satisfy 
himself of the conditions prevailing in the spots where the work is actually to be executed and its environs 
and the precise offered by him shall be treated as those which were worked out taking fully into 
consideration the prevailing site conditions, hydrological conditions, extent and nature of work to be 
executed, the material availability, etc., Any claim on this ground at a later date shall be summarily 
rejected. 
However, during the execution of the works, if the contractor has to encounter artificial obstructions, 
which in his opinion could not have been reasonably foreseen, then thecontractor shall write forthwith to 
the Engineer in charge of such obstruction and remedial measures needed. The Engineer in charge, if 
opined that the conditions cannot be possibly foreseen by an experienced contractor, he shall extend 
possible assistance to the contractor to overcome such obstructions. The opinion of the Engineer in charge 
shall be final and binding and the contractor is not entitled to advance these as reasons for any delay that 
may be caused to the completion of the project. 
The contractor shall execute and maintain all works in accordance with the specification and to the 
satisfaction of the Employer. The contractor shall strictly adhere to the instructions and directions of the 
engineer in charge, whether included in the contract agreement or not but concerning the safe and proper 
execution of the works. 
 

28. Labour 
The contractor shall not employ any person who has not completed eighteen years of age in connection 
with the works under this contract. 
The contractor shall furnish the information on various categories of labour employed by him to the 
Engineer-in-charge in the form prescribed for this purpose 
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The contractor shall in respect of labour employed by him comply with or cause to be complied with the 
provisions of various labour laws, rules and regulations as applicable to them in regard to all matters 
provided therein and shall indemnify the Employer in respect of all claims that may be made against the 
Employer for non-compliance thereof by the contractor. 

 
Now withstanding anything contained herein, the Employer reserves the right to take such action as may 
be deemed fit and proper for the compliance of various labour laws and recover the costs thereof from 
the contractor. 
 

29. Restriction of Working Hours: 
Subject to any provisions contained in the Contract, none of the works shall, save as hereinafter provided, 
be carried on during the night or on locally recognized days of rest without the consent of the Engineer, 
except when work is unavoidable or absolutely necessary for the saving of life or property or for the safety 
of the Works, in which case the Contractor shall immediately advise the Engineer, provided that the 
provisions of this clause shall not be applicable in the case of any work which is customary to carry out by 
multiple shifts. 

30. Right of Way and Facilities : 
The Contractor shall bear all costs and charges for special or temporary rights of way required by him in 
connection with access to site. The Contractor shall also provide at his own cost any additional facilities 
outside the Site required by him for the purposes of the Works. 
 

31. Removal of Improper Work, Material and Plant : 
The contractor shall make his own arrangements for the procurement, supply and use of the construction 
materials and shall ensure that the materials either procured within the country or abroad conform to the 
relevant specifications set out in the bid documents. In case of alternatives being used, they should be of 
equal or higher quality than those specified subject to the review and written approval of the Engineer-in-
charge. Differences between the standards specified and the proposed alternatives must be described in 
writing to the Engineer-in-charge at least 30 days in advance from the date on which the approval of the 
Engineer-in-charge is needed. The disapproval of the proposal by the Engineer-in-charge shall result in the 
contractor confining to the standards set forth in the contract documents. The contractor shall arrange for 
the inspection of the material at the manufacturing place or other places by the department personnel. 
 
All materials and workmanship shall be in accordance with the specifications set out in the contract 

document and as directed by the Engineer-in-charge and shall be subjected to tests by the Engineer- in-
charge or his representative at the place of manufacture or at the site of work or places wherever felt 
necessary. The contractor shall provide all the assistance necessary including instruments, machines and 
materials that are normally required for carrying out the testing/measuring the quality/quantity of the 
materials and workmanship. Any material rejected after testing by the Engineer-in- charge or his 
representative will not be used on the works. The contractor shall without claiming any extra cost, shall 
arrange for the testing of materials and supervision of the works. The Engineer-in-charge or his authorized 
representative will have access at all ties to the places of manufacture, storage to ascertain as to whether 
the manufacturing process wherever mentioned is in accordance with the drawings and specifications. 
 
The Engineer in charge shall have the right to order the removal of such materials which in his opinion are 
substandard stipulating a time limit for the removal of the same and replacement with quality material. 

 
Notwithstanding the previous tests of the materials by the Engineer-in-charge or his representative, if any 
portion of the work, in the opinion of the Engineer-in-charge is not in order, the contractor shall redo such 
work to the satisfaction of the Employer at no extra cost. In case of default on the part of the contractor in 
carrying out such orders, then the Employer shall have the right to carry out such works through some 
other persons and the expenses thereon or incidental thereto shall be recoverable from the contractor. 
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32. Default of Contractor in Compliance: 
 
In case of default on the part of the Contractor in carrying out such instruction within the time specified 
therein, if none, within a reasonable time, the Employer shall be entitled to employ and pay other persons 
to carry out the same and all costs consequent thereon or incidentalthereto shall after due consultation 
with the Employer and the Contractor, be determined by the Engineer and shall be recoverable from the 
Contractor by the Employer, and shall be deducted by the Employer from any monies due or to become 
due to the Contractor and the Engineer shall notify the Contractor accordingly, with a copy to the 
Employer 
 

33. Default by Contractor: 
If the contractor shall become bankrupt or have a receiving order made against him or shall present his 
petition in bankruptcy or shall make an arrangement with or assignment in favour of his creditors or shall 
agree to carry out the contract under a committee of inspection of his creditors, or being a corporation 
shall go into liquidation (other than a voluntary liquidation for the purpose of amalgamation or 
reconstruction), or if the contractor shall assign the contract, without the consent in writing of the 
employer first obtained, or shall have an execution levied on his goods, or if the engineer-in-charge shall 
certify in writing to the employer that in his opinion, the contractor. 
a) Has abandoned the contractor or  

 
b) Without reasonable excuse has failed to commence the works or has suspended the progress 

of work for twenty eight days after receiving a written notice from the Engineer-in- charge to 
proceed or  

 
c) Has failed to remove materials from the site or to pull down and replace work for twenty eight 

days after receiving the written notice from the engineer in charge stating that the said 
materials or work stands condemned and rejected under these conditions, or  

 
d) Despite previous warnings in writing by the Engineer in charge, not executing the works and 

achieving the progress as stipulated in the programmed schedule drawn for the contractor is 
persistently or flagrantly neglecting to carryout the obligations under this contractor  

 
e) Has, to the detriment of good workmanship, or in defiance of the instructions of the Engineer-

in-charge or in contract sublet any part of the contract, then the Employer, may at his option, 
after giving two weeks’ notice in writing to the contractor, enter upon the site and the works 
and expel the contractor therefrom without thereby voiding. 

 
f) The contract, or releasing the contractor from any of his obligation or liabilities under this 

contract, and may himself complete the works or may employ any other contractor to 
complete the work. The employer or such other contractor may use the construction plant, 
temporary works and materials which have been deemed to be reserved exclusively for the 
execution of the works under the provisions of the contract as may be thought fit and proper 
for the completion of the work. The employer may, at anytime, sell any of the said 
constructional plant, temporary works and materials which have been deemed to be reserved 
exclusively for the execution of the works under the provisions of the contract as may be 
thought fit and proper for the completion of the work. The employer may, at any time, sell any 
of the said constructional plant, temporary works and unused materials and apply the 
proceeds of sale in or towards the satisfaction of any sums due or which may become due to 
him from the contractor under this contract.  

  

g) has carried out the work in a defective manner.  
 
h) has not made payment of labour dues.  
 
i) has become eligible for maximum compensation under the “Liquidated damages clause” 

leading to Termination of the contract.  
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The Engineer-in-charge shall as soon as may be practicable after any such entry or expulsion by the 
employer, fix and determine expert or by after reference to the parties, or after such investigation or 
enquiries as maybe thought fit to make or institute, and shall clarify what amount, if any had at the time of 
such entry and expulsion been reasonably occurred to the contractor in respect of work then actually done 
by him under this contract and the value of any of the said unused or partially used materials, any 
constructional plant and any temporary woks. 

 
If the employer shall enter and expel the contractor under this clause, the employer shall not be liable to 
pay to the contractor any money on account of the contract until the expiration of the period of 
maintenance and thereafter until the costs of execution and maintenance, damages for delay in 
completion, if any and all other expenses incurred by the Employer have been ascertained and the amount 
thereof certified by the engineer. The contractor shall then be entitled to receive only such sum or sums, if 
any as the engineer-in-charge may certify would have payable to him upon due completion by him after 
deducting the said amount. If such amount shall exceed the sum which would have been payable to the 
contractor on due completion by him, then the contractor shall, upon demand, pay to the employer the 
amount of such excess and it shall be deemed a debt due by the contractor to the Employer and shall be 
recoverable accordingly. 

 
If, by reason of any accident, or failure, or other event occurring to or in connection with the work, or any 
part thereof, either during the execution of the works, or during the period of maintenance, any remedial 
or other work or repair shall in the opinion of the Engineer-in-charge or his authorized representative, be 
urgently necessary for the safety of the works and the contractor is unable or unwilling at once to do such 
work or repair as the Engineer-in-charge or his representative may consider necessary, such works shall be 
carried out by the Engineer-in-charge. If the work or repair so done, which in the opinion of the Engineer-
in-charge, liable to have been done by the contractor at his expense under this contract, all expenses 
incurred by the Employer in carrying out such works shall be recoverable from the contractor or shall be 
deducted by the Employer from the money due to the contractor provided always that the Engineer-in-
charge or his representative, as the case may be, shall as soon after the occurrence of any such emergency 
as may be reasonably practicable, notify the contractor thereof in writing. 
 

34. Power to vary work: 
The description of the works required to be executed by the contractor/firm are set out in the 
specifications, schedules and drawings, but the Engineer-in-charge reserves the power to vary, extend or 
diminish the quantities of work, to alter the line, level or position of any work, to increase, change or 
decrease the size, quality, description, character or kind of any work, to order the contractor/firm to 
execute the works or any part thereof, by day or night work, or to add or take from the work included in 
the contract as he may deem fit and proper without violating the contract and the contractor/firm shall 
not have any claim upon the Employer for any such variation, extension, diminution, alteration, increase, 
change ordecrease other than for the work actually done, calculated according to the prices tendered and 
accepted in this contract. 

35. Extra for Varied Works: 
Any unforeseen additional work that may become necessary and is accordingly carried out under this 
contract based on proper written orders shall be measured and valued by the Engineer-in-charge at the 
rates contained in the contractor’s/firm’s original bill of quantities. If these rates do not apply to the 
additional works ordered to be carried out, then prior to execution of the additional work, a rate for such 
work shall ordinarily be agreed upon and entered in a supplemental schedule and signed by both the 
Engineer in charge and the contractor/firm. 

36. Omissions: 
In the event of anything reasonably necessary or proper to the due and complete performance of the work 
(Engineer-in-charge will be the sole judge on these things) being omitted to be shown or described in the 
drawings, specifications and schedules, the contractor/firm shall notwithstanding execute and provide at 
the rates noted in the bill of quantities all such omitted works and things as if they have been severally 
shown and described and the execution should be according to the directions of the Engineer-in-charge 
and to his satisfaction. 
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37. Notices Regarding Shoring etc.: 
Wherever shoring or other works for the protection or security of the buildings/structures are necessary, 
the contractor/firm shall within a reasonable period before the execution of such works, shall serve 
notices upon the occupiers of the buildings / structures to be shored up or otherwise secured and upon all 
other parties entitled to notice, apprising them respectively that such works are necessary, that the 
contractor/ firm about to execute the same and will, at a time to be specified in such notice, enter upon 
the premises for the purpose of executing such works. 

38. Cost of Repairs: 
Loss or damage to the Works or materials to be incorporated in the works between the Start Date and the 
end of the Defects correction periods shall be remedied by the Contractor at the Contractor’s cost if the 
loss or damage arises from the Contractor’s acts or omissions.  
 
Contractor shall attend to the defect in the work noticed during defects correction period within 3 days 
from the date of issue of notice to attend to the defects, failing which the defect will be remedied by 
engaging other Contractors at any cost and that cost will be recovered from the Contractor's money 
available with the Employer and balance alone will be paid when it is due. 

39. Suspension of Work: 
The Contractor shall, on the instructions of the engineer, suspend the progress of the Works or any part 
thereof for such time and in such manner as the Engineer may consider necessary and shall, during such 
suspension, properly protect and secure the Works or such part thereof so far as is necessary in the 
opinion of the Engineer-in-charge. 

40. Suspension of Progress: 
The contractor/firm shall, without recompense, claim or demand, delay or suspend the progress of works 
as a whole or any part thereof, if and when or so often as directed by the Engineer-in-charge and for such 
time or times, as may be in the judgement of the Engineer-in-charge be necessary for the purposes or 
advantages of the undertaking. Upon all such occasions, whether directed or not, the contractor/firm at 
his/their expense, properly cover down and secure so much of the work as may be liable to sustain 
damage from whether or any other cause and shall at all times and forthwith when required properly 
make good all the damage or injury which such works or any part thereof may give sustained and these 
should be done to the entire satisfaction of the Engineer-in-charge. 
 

41. Termination: 
 
The Employer may terminate the Contract for any reason that is regarded as breach of the Contract.If the 
contract is terminated, the contractor shall stop work immediately, make the site safe and secure and 
leave the site as soon as reasonably possible on termination of the contract, the Engineer shall issue a 
certificate for the value of work done less payments received upto the date of the issue of certificates, less 
other recoveries due in terms of the contract, less taxes due to be deducted at source as per applicable 
law and less the percentage to apply to the work not completed. If the total amount due to the Employer 
exceeds any payment due to the Contractor the difference shall be treated as debt payable to the 
Employer and can be recovered from any amount due or may become due to the contractor. 

 
In the case of termination, works that are pending for the proper completion of the project, shall be 
carried out by the Employer either by themselves or through any other agency. Any additional expenditure 
over the value finalized in the contract for any component or for the whole project, incurred by the 
Employer by the Employer due to such termination, shall become recoverable from the contractor/firm 
whose contract stands terminated, from the money due or may become due to him/them. All materials on 
the Site, Plant, Equipment, Temporary Works and Works are deemed to be the property of the Employer, 
if the Contract is terminated because of Contractor’s default 
 



69 

 

42. Plant etc. not to be removed: 
The plant, tools and materials provided by the contractor/firm shall, from the time they are brought to the 
site of the works, during the construction and until the satisfactory completion of the contract, shall 
become and continue to be the property intended for the proper fulfillment of the contract and the 
contractor/firm shall not remove the same or part thereof without the consent of the Engineer-in- charge 
in writing. 

43. Contractor not to occupy Land etc.: 
In no case shall the contractor/firm continue to use or occupy or allow to be used or occupied any land or 
property either for the deposit of materials or plant or for any purpose whatever, after written notice from 
the Engineer-in-charge served on the contractor/ firm to the effect requiring the contractor/firm to 
remove or cause to be removed all such materials from any such land or property as aforesaid and to give 
vacant possession of such land or property to the Engineer-in-charge. All such notices shall be served 
through post office or other modes of delivery to the contractor/firm at his/their usual or last known place 
of business. It is enough for the Engineer-in-charge to send the notice through any mode of delivery as he 
may prefer and implement this clause irrespective of the receipt of the notice by the contractor/firm. 
Should any materials or plant remain upon any such property or land or should any such land or property 
continue to be occupied or be used after such notice for any purpose whatsoever as aforesaid, then and in 
every such case and as often as the same shall happen, the contractor/firm shall forfeit and on demand 
pay to the Employer the charges fixed by the Engineer-in- charge as and for liquidated and ascertained 
damages for each and every day during which the said lands or property are so used and occupied as 
aforesaid from the time of such notice shall have been served. 

44. Power Supply: 
 
The power supply connection from the NESCO/WESCO/SOUTHCO/CESU has to be obtained by the 
contractor himself and the charges thereon shall be borne by the contractor. However, necessary 
vouchers in original for the payment made to the NESCO/WESCO/SOUTHCO/CESU shall be produced to 
the Employer by the contractor which will be reimbursed by the Employer. 

45. Completion and Delivery of the Works: 
The completion and delivery of the works shall be deemed to be full, complete and sufficient only when 
the Engineer-in-charge accepts the same and issues a certificate in writing viz. “Certificate of Completion” 
under the hand of the Engineer-in-charge to the effect that all the works contracted for and directed to be 
executed have been completed and are in a sound, water tight, workmanlike and complete and usable 
condition and the contractor has in the opinion of the Engineer-in-charge reasonably fulfilled and 
completed his contract and undertaking except so far as it relates to the maintenance of the works as 
hereinafter provided. Provided always and notwithstanding anything contained in the contract, it shall be 
lawful for the Employer to undertaker and execute either departmentally or through other parties at any 
period during the continuance of this contract, any kind of work, matter or thing whatsoever, which they 
may consider necessary or proper to be performed and executed for the purpose of any in connection 
with any or all of the works under this contract and that without in any way relieving the contractor/firm 
from any of his/their liabilities and responsibilities under this contract or in any way violating or voiding 
this contract. 
 

46. Final Certificate: 
 
When the works covered under this contract are completed in all respects, the contractor / firm shall 
submit a request to the Engineer-in-charge to make a final measurement of the works and take over the 
whole of the works on behalf of the Employerand issue a final certificate to enable him/them to submit a 
final bill for payment. The Engineer-in-charge shall thereupon, unless he records reasons in writing to the 
contrary, make a final measurement of the works and take them over on behalf of the Employer and sign a 
certificate purporting to be a last certificate. Nothing in this clause or in the agreement shall prohibit the 
Employer taking over and using any portion of the works which may be completed prior to the completion 
of the whole works of this contract. 
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47. Completion Certificate: 
 
The Contractor shall request the Engineer to issue a certificate of Completion of the Works and the 
Engineer shall issue certificate of completion after satisfactory completion of the works in all respects 
 

48. Taking Over: 
 
The Employer shall takeover the Site with the works within thirty days after satisfactory completion of the 
trial run of the entire project for the stipulated period as contemplated in this contract. 

49. Performance Guarantee: 
The period of guarantee for the entire works shall be 12 months from the date of completion and 
commissioning of the project and trial run period to the satisfaction of the Engineer-in-charge of the work. 
If defects are noticed during the guarantee period, the firm/contractor shall rectify/replace wherever 
necessary at its/his own cost within 30 days of such intimation. If the contractor/firm fails to carry out 
rectification within the stipulated time, the rectification works shall be carried out by the Employer at the 
risk and cost of the contractor/firm and contractor/firm will become ineligible for the payment of the 
retention amount for the said purpose. 
 
 

50. Trial run of the project: 
 
The contractor / firm shall successfully maintain the project for the stipulated Trial run period from the 
successful commissioning of the works in this project. 
 

51. Operating and Maintenance Manual: 

 
“As-built” drawings and operating and maintenance manuals shall be supplied by the contractor/firm at 
the time of handing over the completed works at his/their cost as instructed by the Engineer incharge. 
 

52. Work on Private Property: 
The contractor/firm shall not commence any work in or upon, under, across of through any land, house 
building, shed, yard, area, roadway, ground, garden or any other place being private property until 
authorized in writing by the Engineer-in-charge to do so. 
 

53. Protection: 
 
It will be the responsibility of the contractor to take adequate precautions and protect the adjoining sites 
against structural, decorative and other damages. The contractor shall be responsible for the safety of the 
public properties wherever the works are executed. Whenever damages are caused to the adjoining 
structures, roads, bridges etc. due to the execution of this contract, it will be the responsibility of the 
contractor to restore them to their original level at his cost. 

 

54. Accident or Injury to Workmen: 
 
The Employer shall not be liable for or in respect of any damages or compensation payable to any 
workman or other person in the employment of the Contractor or any Subcontractor. The Contractor shall 
indemnify and keep indemnified the Employer against all such damages and compensation and against all 
claims, proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in relation 
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thereto. 

 

55. Risk Insurance: 
 
The firm/Contractor shall provide risk insurance at their/his cost against loss or damages to the 
construction to cover from the start date to the end of the Defects Liability Period, for the following 
events; 
 

• Loss of or damage to the Works, Plant and Materials  
• Loss of or damage to Equipment   
• Loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract and   
• Personal injury or death  

 
Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 
Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be  
payable in the types and proportions of currencies required to rectify the loss or damage incurred.  
The contractor will not be eligible for any payment on this account. 
 

 
If the Contractor does not provide any of the policies and certificates required, the Employer shall effect 
the insurance which the Contractor should have provided and recover the premiums the Employer has 
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the 
premiums shall be a debt due 

 
Alterations to the terms of insurance shall not be made without the approval of the Engineer. 
 

56. Care and Risk : 
 
From the date of commencement to the date of completion of the work and during the period of 
maintenance, the contractor shall take full responsibility and care thereof for the safety of the installation 
connected with the works. Any damage or loss are to be made good at the risk and cost of the contractor 
and shall ensure conformity in every respect with the requirements of the contract. The contractor shall 
be liable for any damage to the works occasioned by him in the course of any operation carried out by him 
for the purpose ofcompleting any outstanding work and the damage so occurred shall be rectified at the 
cost of the contractor. 
 

57. Safety Provisions: 
The Contractor shall be responsible for the safety of all activities on the Site. 
 
1)Suitable scaffolds shall be provided for workers for all that cannot safely be done from the ground or 
from solid construction, except such short period work, as can be done safely from ladders. When a ladder 
is used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying 
materials as well, suitable footholds and handholds shall be provided on the ladder and the ladder shall be 
given an inclination no steeper than 1/4 to 1 (1/4 horizontal to 1 vertical). IS code for scaffolding and 
ladders I.S 3696 Part -I and Part II and its latest revisions is to be followed. 
 
2)Scaffolding or staging more than 3.25 meters above the ground or floor swung or suspended from an 
overhead support or erection with stationary support, shall have guard rail properly attached bolted, 
braced and otherwise secured atleast 1 meter above the floor or platform of such scaffolding of staging 
and extending along the entire length of the outside and ends thereof with only such openings as may be 
necessary for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it 
from swaying from the building or the structure.  
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3)Working platform, gangways and stairways shall be so constructed that they do not sag unduly or 
unequally, and if height of a platform or gangways or stairway is more than 3.25 metres above ground 
level, it shall be closely boarded, having adequate width and be suitably fenced, as described in 2 above. 
Every opening in floor of a building or in a working platform shall be provided with suitable means to 
prevent fall of persons or materials by providing suitable fencing or railing with a minimum height of 1 
meter. Safe means of access shall be provided to all working platforms and other working places. Every 
ladder shall be securely fixed. No portable single ladder shall be over 7 metres in length. Width between 
side rails in a rung ladder shall in no case be less than 30 cm, for ladders, this width shall be increased by 
atleast 6mm for each additional 30cm length. Uniform steps spacing shall not exceed 30cm.  
4)Adequate precautions shall be taken to prevent danger from electrical equipment. No material on any of 
the sites shall be so stocked or placed as to cause danger or inconvenience to any person or to the public. 
The Contractor shall provide all necessary fencing and lights to protect public from accidents and shall be 
bound to bear expenses of defence of every suit, action or proceedings at law that may be brought by any 
person for injury sustaining, owing to neglect of the above precautions and to any such suit, action or 
proceedings to any such person or which may with the consent of the Contractor be paid to compromise 
any claim by any such person.  

 
5)All necessary personal safety equipment as considered adequate by the Engineer shall be available for 
use of persons employed on the site and maintained in a condition suitable for immediate use and the 
Contractor shall take adequate steps to ensure proper use of equipment by those concerned.  
 
a) Workers employed on mixing asphalt materials, cement and lime mortars /concrete shall be provided 
with protective footwear, hand gloves and goggles.  

 
b) Those engaged in handling any materials, which is injurious to eyes, shall be provided with protective 
googles.  
 
c) Stone breakers shall be provided with protective goggles and protective clothing.  

 
d) When workers are employed in sewers and manholes, which are in use, the Contractor shall ensure 
that manhole covers are opened and manholes are ventilated atleast for an hour before workers are 
allowed to get into them. Manholes so opened shall be cordoned-off with suitable railing and warning 
signals or boards provided to prevent accident to public.  

 
e) The Contractor shall not employ men below the age of 15 and women on the work of painting with 
products containing lead in any form. Whenever men above the age of 18 are employed on the work of 
lead painting the following precautions shall be taken:  

 
i) No paint containing lead or lead products shall be used except in the form of paste of ready-made 

paint.  

 
ii) Suitable face masks shall be supplied for use by workers when paint is applied in the form of spray or 

a surface having lead paint dry rubbed and scraped.  

 
iii) Overalls shall be supplied by the Contractor to workmen and adequate facilities shall be provided to 

enable working painters to wash during and on cessation of works.  

 
6)When the work is done near any place where there is risk of drowning, all necessary equipment shall be 
provided and kept ready for use and all necessary steps shall be taken for prompt rescue of any person in 
danger and adequate provisions shall be made for prompt first aid treatment of all injuries likely to be 
sustained during the course of the work.  

 
7)Use of hoisting machines and tacks including their attachments, anchorage and supports shall conform 
to the following:  

 
a) i) These shall be of good mechanical construction, sound material and adequate strength and free 
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from patent defects and shall be kept in good working order. 
 

ii) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable 
quality and adequate strength, and free from patent defects. 

 
b) Every crane driver or hoisting appliance operator shall be properly qualified and no person under the 
age of 21 years shall be in-charge of a hoisting machine, including any scaffold winch or giving signals to 
operator.  

 
c) In case of every hoisting machine and of every chain ring hook, shackle, swivel and pulley block used in 
hoisting machine or lowering or as means of suspension, safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked with safe 
working load. In case of hoisting machine having a variable safe working load and the conditions under 
which it is applicable shall be clearly indicated. No part of any machine or of any gear referred to above in 
this paragraph shall be loaded beyond safe working load except for the purpose of testing. 

 
d) In case of departmental machine, safe working load shall be notified by the Engineer. As regards 
Contractor’s machine, the Contractor shall notify safe working load of each machine to the Engineer 
whenever he brings to the site of work and he shall get it verified by the Engineer. 

 
8)Motors, gearing, transmission, electrical wiring and other dangerous parts or hoisting appliance shall be 
provided with such means so as to reduce to minimum risk and accidental descending of load; adequate 
precautions shall be taken to reduce to the minimum risk of any part of a suspended load becoming 
accidentally displaced. When workers are employed on electrical installations, which are already 
energized, insulating mats, wearing apparel such as gloves, sleeves and boots, as may be necessary shall 
be provided. Workers shall not wear any rings, watches and carry keys or other materials, which are good 
conductors of electricity.  

 
9)All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in a 
safe condition and no scaffold ladder or equipment shall be altered or removed, while it is in use. 
Adequate washing facilities shall be provided at or near place of work.  

 
10)The safety provision shall be brought to the notice of all concerned by displaying on a notice board at a 
prominent place at the work spot, persons responsible for ensuring compliance with the safety provision 
shall be named therein by the Contractor.  
11)To ensure effective enforcement of the rules and regulations relating to safety precautions, 
arrangements made by the Contractor shall be open to inspection by the Engineer or his representative 
and the inspecting Officer.  
 
12)The Contractor shall obtain prior permission of the competent authority such as Chief of Fire services 
for the site, manner and method of storing explosives near the site of work. All handling of explosives 
including storage, transport shall be carried out under the rules approved by the “Explosive Department of 
the Government”.  

 
13)The Contractor shall at his own cost provide and maintain at the sites of works, standard first aid box as 
directed and approved by the Engineer, for the use of his own as well as the Employer’s staff on site.  

 
14)Notwithstanding the above provision 1 to 15, the Contractor is not exempted from the operation of any 
other Act or rules in force relating to safety provisions.  

58. Provision of Health and Sanitary Arrangements: 
The contractor/firm, shall provide at his/their own expenses, first aid appliances and medicines including 
an adequate supply of sterilized dressing and sterilized cotton wool kept in good order under the charge of 
a responsible person who shall be readily available during working hours. 
 
Water of good quality fit for drinking purposes shall be provided for the work people on a scale of not less 
than 15 litres per head per day. Each water supply storage shall be at a distance of not less than 15 metres 
from any latrine, drain or other source of pollution. Where water has to be drawn from an existing well 
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which is within such proximity of latrine, drain or other sources of pollution, the well shall be properly 
chlorinated before water is drawn from it for drinking. 

 
Adequate washing and bathing places shall be provided separately for men and women and such places 
shall be kept in clean and drained condition. Latrines and urinals shall be provided within the precincts of 
work place and the accommodation separately for each of them shall be at the rate of 2 seats upto 50 
persons, 3 seats above 50 persons but not exceeding 100 persons, and 3 seats for every additional 100 
persons. The contractor/firm shall employ adequate number of scavengers and conservancy staff to 
maintain the latrines and urinals in a clean condition. 

 
Two sheds one for meals and the other for rest shall be provided separately for the use of men and 
women workers and properly maintained. 

 
All the above amenities shall be provided at the contractor’s/firm’s own expenses besides providing sheds 
for his/their workmen. 

59. Patent Rights: 
The Contractor shall save harmless and indemnify the Employer from and against all claims and 
proceedings for or on account of infringement of any patent rights, design trademark or name or other 
protected rights in respect of any Contractor’s Equipment, material or Plant used for or in connection with 
or for incorporation in the Works and from and against all damages, costs, charges and expenses 
whatsoever in respect thereof or in relation thereto. 
 

60. Royalties: 
Except where otherwise stated, the Contractor shall pay all seignorage and other royalties, rent and other 
payments or compensation, if any, for getting stone, sand, gravel, clay or other materials required for the 
Works. 

61. Old Curiosities : 
 
All old curiosities, relics, coins, minerals and any other item of archeological importance found at the site 
shall be the property of the Government and shall be handed over to the Engineer in charge for depositing 
to the Government exchequer. Should any structure be uncovered, the instruction of the Engineer in 
charge shall be provided before demolition or removal of the structure. 

62. Contractor Dying, becoming Insolvent or Insane 
In the event of death or insanity of the contractor, the contract may be terminated by notice in writing, 
pasted at the site and advertised in the issue of the local newspaper. All acceptable works shall thereafter, 
be paid at appropriate rates after recovering all thecontractor’s dues to Employer, to the persons entitled 
to receive and give a discharge for such payments. 
 
In the contractor is imprisoned because insolvent compound with his creditors has a receiving order made 
against him or carriers on business under receiver for the benefit of the creditors of any of them or being a 
corporation goes into liquidation or commences to be wound up not being a voluntary winding up for the 
purpose only of amalgamation or reconstruction, the employer shall be at liberty. 
a) To give such liquidator, receiver or other persons in whom the contract may become vested the 

option of carrying out the contract or a portion there of to be determined by the employer, subject to 
his providing an appropriate guarantee for the performance of such contractor.   

 

b) To terminate the contract forthwith by notice in writing to the contractor the liquidator, the receiver 
or person in whom the contract may become vested and take further actions as provided in the 
clause pertaining to default by contractor, treating as if this termination is ordered under the 
respective clause.  

 



75 

 

63. Force Majeure: 
The works taken by the contractors under the contract shall be at the contractor’s risk until the work is 
taken over by the Project Engineer. The contractor shall arrange his own insurance against fire, flood, 
volcanic eruption, earth quake and other convulsions of nature and all other natural calamities, risks 
arising out of acts of god, Acts of Terrorism, Civil disturbances, Riots during such period and that the 
OWSSB/Government shall not be liable for any loss or damages occasioned by or arising out of any such 
acts of God. 
 
Provided however that the contractor shall not be liable for all or any loss or damages occasioned by or 
arising out of acts of foreign enemies, invasion, hostilities or war like operations (before or after 
declaration of war) rebellion military or usurped power. 
 

64. Payment out of Public Funds: 
The payments to the contractor/firm shall be made out of the funds under the control of the Employer in 
their public capacity and no member or officer of the Employer shall be personally responsible to the 
contractor/firm. 
 

65. Bribery and Collusion: 
 
In the event of the contractor offering or giving any official of the employer, any gift or consideration of 
any kind as an inducement or regard for doing, or for bearing to do, any action in relation to obtaining or 
in the execution of the contract or any other contract with the employer, or for showing favour to any 
person in relation to the contract or any other contract with the employer, or if any of the such acts shall 
have been done by any person employed by the contractor or acting on his behalf, either with the 
knowledge of the contractor or not which are all grounds for the employer to terminate the contract 
awarded to the contractor. Similarly, if the contractor colludes with another contractor or number of 
contractors whereby an agreed quotation or estimate shall be offered as a bid, that will also form the basis 
for the employer to terminate the contract. 
 

66. Technical audit 
It is a term of this contract that department shall have the right to carry out post payment audit and 
technical Audit by the Engineers of Technical audit cell (or by an approved consultant of repute). The 
Technical audit officer shall have the powers to inspect the work or supply running account bill, final bill 
and other vouchers, measurement books, test reports and other documents either during progress of 
work or after completion of the same and order recoveries from the contractor for recorded reasons even 
though the contractor might have been paid earlier. These recoveries are enforceable against the 
contractor from any amount due to him, from performance security or withheld amounts or any amounts 
due to the contractor or may become due to him from the department in any work or supply. 

67. Settlement of dispute 
 
a. Dispute Redressal Committee 
 
In order to ensure a dispute Redressal mechanism, a committee comprising of 1. Project Director, PMC, 
Bhubaneswar and 2. Member Secretary, OWSSB, whose decision shall be final and binding to both the 
parties. 

 
b. Jurisdiction of Court 
 
In the event of non-settlement of any dispute by the Dispute Redressal Committee arising between the 
parties hereto in respect of any matter comprised in the contract, the same shall be settled by a 
competent court having jurisdiction over the place where the contract is awarded and agreement is 
concluded and by no other court. 
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68. Reservation of Right 
 
The Employer reserves the right to accept or reject any or all the bids and to annul the entire process of 
bidding at any time. Under such circumstances, the Employer will neither be under any obligation to 
inform the bidders of the grounds for the action of the Employer nor the Employer will be responsible for 
any liability incurred by the bidder on this account. 

  



77 

 

VIII-SPECIAL CONDITIONS  OF CONTRACT 
 

Construction period of the contract – 12 Months 

Trial run and O&M of the scheme – One Month 
 

The Contractor shall, except as stated below, be responsible for the provision of all electricity power, 
water, gas, consumables, chemicals and other services he may require. During Trial run of the Works, the 
Contractors shall be responsible for the provisionof all water, gas, consumables, chemicals, other 
services and all spares and tools not listed in Schedule of Technical Particulars but actually be required for 
the Works.The electricity power cost as related to the normal operation and maintenance and trial run 
of the Works shall be borne by the Contractor. 
 

Unless otherwise stated in the Conditions of Particular Applications of the Works, monthly progress 
reports shall be prepared by the Contractor and submitted to the Engineer in six copies. The first 
report shall cover the period up to the end of the first calendar month following the commencement 
date of that Section. Reports shall be submitted monthly thereafter, each within 7 days after the last 
day of the period to which it relates. 
 
Reporting shall continue until the Contractor has completed all works which are known to be minor 
outstanding at the completion dates stated in each of the Taking-Over Certificate of the Works. 

 
Each report in trial run of the Works shall include: 

 
(a) Photographs showing status of each equipment, plant, civil structures at all sites of the 

Works;  
 

(b) Logs to show the maintenance record to all equipment;  
 

(c) Logs to show the replacements of damage and defective components of each equipment or 

the whole equipment of a Plant;  
 

(d) Logs to show the attendance records of all the operation and Maintenance staff; and  
 

(e) Comparisons between the recommendations from the Operation and Maintenance Manual 

with the actual maintenance, defective parts replacement records as described in (c) and (d) 

above.  

 
1. Contractor’s Operations on Site: 

 
Upon the issue of the Taking-Over Certificate of the Works, the Contractor will be handedover the 
whole Works by the Employer such that the whole Work will be under possession by theContractor.  
The Contractor shall be responsible for all works that are required for possession of thewhole 
Works. 

 
2. General Design & Obligations: 

 
The requirements to As-Built Documents of the Works are described in Part A – General 
Specification of the Contract. The requirements to Operation and Maintenance Manuals of the 
Works are described in Part A – General Specification of the Contract. 
The Contractor shall allocate his operation and maintenance staff at the Works everyday to conduct 
operation and maintenance work to the Works, in multiple shifts, with details as specified in the 
Employer’s Requirement Facilities for Staff and Labour Save insofar as the Contractor may otherwise 
provide, the Contractor shall provide and maintain such accommodation and amenities as he may 
consider necessary for all his staff and labour, employed for the purposes of or in connection with 
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the Contract, including all fencing, water supply (both for drinking and other purposes), electricity 
supply, sanitation, cookhouses, fire prevention and firefighting equipment, cookers, refrigerators, 
furniture and other equipment in connection with such accommodation or amenities. On 
completion of the Contract, unless otherwise agreed with the Employer, the temporary 
camps/housing provided by the Contractor shall be removed and the site reinstated to its original 
condition, all to the approval of the Engineer. 

 
3. Reservation of Right 

 
The Employer reserves the right to accept or reject any or all the bids and to annul the entire 
process of bidding at any time. Under such circumstances, the Employer will neither be under any 
obligation to inform the bidders of the grounds for the action of the Employer nor the Employer will 
be responsible for any liability incurred by the bidder on this account. 
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LETTER OF NEGOTIATION 
 
 
 
 
 

In pursuance of negotiation with the Project Engineer/ Project Director / Member Secretary of PMU / 
PMC / OWSSB on 

 
I/We agree to reduce the rates for the items in the BoQ as follows. 

 

 

Sl.No. Item No. In the BoQ Reduced rate/unit 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
Signature of Contractor 
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ORISSA WATER SUPPLY AND SEWERAGE BOARD  
Forwarding Slip to The Lump sum Agreement No. 

 
1. Name of Work : 
 
 
Estimate Amount : 

 Sanctioned in Original Estimate No. : 

 Revised Estimate No. : 

2. Name of Contractor and Address : 

3. Original   or Supplemental : 

4. If Supplemental, Original Agreement No. : 

5. Approximate value of work : 
 to be done under this Agreement : 
 
 
 
6. If this is Supplemental, approximate value of 

works to be done under Original   
 Agreement : 

7. If bids have been called for, is the lowest : 

 tender accepted?  
 If not reasons to be recorded  

8. Has the contractor; signed the divisional : 

 
copy of PW SPECIFICATION and Its addenda 
volume  

 brought upto date.  

9. Is data furnished for all items of works : 
 noted in the Schedule  

10. Are the rates in Agreement within the : 
 estimate rates or schedule of rates whichever  

is less and the Lump sum provision sufficient or likely 
to be exceeded. 
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II. Additional Information 

 
A.  Original Agreement 

 
1. Original Agreement amount of tender excess: and 

percentage over the estimate rate.  

 
2. If concessional rate of EMD & SD have : 

been allowed ref. to sanction thereof 
 

 

B. Supplemental Agreement 

 
1. Whether the approval of the competent : 

authority has been obtained for the rates as  
required. 
 

 
2. If entrusted without tenders whether sanction:  

is necessary with reference to total value of 
work covered by the supplemental agreement  
so far accepted. 
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ORISSA WATER SUPPLY AND SEWERAGE BOARD 

 
Form of Agreement (Lump sum) 

Articles of Agreement made this-------------------------------------------------- 

 
Day of ----------------------------------------------------------------------------------------------------  
between M/s---------------------------------------------------------------------------------------------- 
 
 
 
 
 
 
hereinafter referred to as the contractor which expression shall where the context so admits include his heirs, 
executors, administrators and legal representatives of the one part and the Orissa Water Supply and 
Sewerage Board (hereinafter called the Employer) which expression shall where the context so admits include 
its successors in office and assigns) of the other part. Whereas the contractor delivered to the Employer the 
bid which was opened on ---------------------------------------------------------------------------------------------------------------
-------  
----------------------------------------------whereby the contractor offered and undertook to carryout the works 
specified under this contract and allied work, i.e. (name of work) ---------------------- 
---------------------------------------------------------------------------------------------------------------------------  
--------------------------------------------------------------------------------------------------------------------------- 
----------------------------------------------------------------------------------------------------------------------- 

 
In the State of Odisha in India, and provide the works, materials, matters and things described or mentioned 
in these presents at the prices set forth in the schedule annexed to such bid and the contractor also 
undertook to do all extra and varied works which might be ordered as part of the contract on the terms 
provided for in the conditions and specifications hereto annexed and the Employer accepted such tender in 
pursuance where of the parties hereto have entered into this contract. 

 

And whereas the contractor in accordance with the terms of the said Bid has deposited in the Office of the 

Member Secretary, OWSSB ---------------------------------- as performance security for the due and faithful 

performance by the contractor of this contract, the sum of Rs. ------------------------ (Rupees --------------------------

---------------------------------------------) 

 
And whereas the contractor fully understands that on receipt of communication of acceptance of bid from 
the accepting authority, there emerges a valid contract between the contractor and the Employer 
represented by the Officer accepting the agreement and the bid documents, i.e. invitation for bids, letter of 
application, bill of quantities and other schedules, general conditions of the contract, technical specifications 
of the bid, negotiation letter, communications of acceptance of bid, shall constitute the contract for this 
purpose and be the foundation off rights of both the parties, as defined in clause 8.1 of "“Bid Documents 
"Now hereby agreed that in consideration of payment of the said sum of Rs. (Rupees) or such other sum as 
may be arrived at under the clause of the General conditions of the contract relating to payment by final 
measurement at unit prices, the contractor shall and well within the time specified in his bid thoroughly and 
efficiently and in a good workman like manner perform, provide, execute and do all the works, materials 
matters of things incidental to or necessary for the entire completion of the works specified under this 
contract and necessary worksincluding all works shown in the drawings hereinafter referred to or described 
or set forth the said specifications and schedule hereto annexed and in accordance with such further 
drawings and instructions as the Engineer of the Board or other Engineer duly authorized in that behalf 
(therein after) and in the annexed documents referred to as the Engineer) shall at any time in accordance 
with the said schedule (Bill of Quantities) and specifications provide and give together, with any alterations in 
the works or additions thereto, in the time and manner in such schedule (Bill of Quantities) and specifications 
stipulated to the entire satisfaction of the Engineer, the Employer for themselves and their successors 
convenient and agree with the Contractor that during the progress of the works and on the completion of 
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contract to the satisfaction of the Engineer, the Employer shall and will from time to time on receiving the 
certificates in writing of the Engineer pay to the contractor according to such certificates and the terms of this 
contract the price or sum mentioned in such certificates as due to the contractor under the terms of this 
contract subject nevertheless to deductions or additions thereto or there from which may be lawfully made 
under terms of his contract. It is hereby mutually agreed and declared as follows. 

 
a) All certificates or notice or orders for items or for extra varied or altered works which are to be the 

subject of an extra or varied or altered works charge shall be in writing whether so described in the 
contract or not and unless in writing shall not be valid or binding or be of any effect whatsoever.  

 
b) The term contract includes these presents and the invitation for bid, bid documents, bill of quantities 

and other schedules, general conditions and specifications hereto annexed and the plans drawings 
herein and hereafter referred to.  

 
c) If the contractor claims that the decisions or the instructions of the Employer are unjustified and that 

accordingly, he is entitled to extra payments on account thereof he shall forthwith notify this to the 
Employer to record his decisions and reasons there for in writing and shall within two weeks state his 
claims in writing to the Employer thereafter. The Employer shall thereafter within four weeks of the 
receipt of the claim, reply to the points raised in the claim. Unless resolved by negotiation or discussions 
immediate thereafter, within further four weeks the question of liability for such payment will be 
treated as a dispute.  

 
d) In the contract whenever, there is as discretion or exercise of will, by the Employer during the progress 

of the work, the mode or manner of the exercise of discretion shall not be a matter for dispute.  

 
e) The decision of the Employer shall be final conclusive and binding on all, Parties to the Contract upon all 

questions relating to the meaning of specifications, designs, drawings and instructions, and as to the 
quality of workmanship or material used on the work or any matter arising out of or relating to the 
specifications, designs and drawings and instructions concerning the works or the erection of or failure to 
execute the same arising during the course of works. The above shall not be the subject matter of dispute 
and in no case shall the work be stopped consequent on such a dispute arising and the work shall also be 
carried out by the contractor strictly in accordance with the instructions of the Employer.  

f) In case any question, difference or dispute shall arise on,matters other than clauses (d) and (e) above and 
except any of the “excluded matters” mentioned in bid documents touching the construction of any 
clause herein contained on the rights, duties and liabilities of the parties hereto or any other way 
touching or arising out of these presents, the same shall. 

i)  In the event of any dispute arising between parties here to in respect of any of the matter comprised in 
this contract, the same shall be settled by a competent court having jurisdiction  

 
 
 
over the place where contract is awarded and agreement is concluded and by no other court.  
iii) Provided always the contractor shall not except with the consent in writing of the Engineer in any 

way,delay carrying out works in any such matter, question or dispute being referred to court but shall 
proceed with the works with all the diligence and shall until the decision of the Employer and no award 
of Competent Civil Court shall relieve the contractor of his obligations to adhere strictly to the 
instructions of the Engineer with regard to the actual carrying out of the works. 

 
g) Time shall be considered as essence of the contract and the contractor hereby agree to commence the 

work immediately after taking over of site or signing the agreement whichever happens earlier, complete 
the work within --------months and to show progress at the stipulated milestone. 

 
In witness where of the contractorand theEmployer on behalf of theBoard have caused their common seal to 
be affixed the day and year first above written Signed, sealed and delivered by the said. 
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Signature of Contractor  Signed by on behalf ofOWSSB. 
Name and Seal. 
 
 
 
 
 
Signature, Name and Signed, Name and 
Designation of Witness Designation of Witness. 
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INDEMNITY BOND 

 
This deed of indemnity bond executed at(place) on thisDay of ………….. (month)year by andbetween 
M/s / Sri. ……………………………………………………………….(Name) …………………….................................... 
Widow/Wife/Son/Daughter of Sri / Smt residing at(Full Address) (hereinafter called “Contractor” which 
expression unless excluded by or repugnant to the contextinclude his/her heirs, executers administrators and 
legal representatives) to and in favour of OWSSB (hereinafter called” the Engineer, which expression shall 
unless excluded by or repugnant to the context include its successor and assigns) represented by the Project 
Director ofCircle/ Project Engineer of PMU shown as follows; 

 
2. Whereas the contractor has submitted the bid for Septage treatment Plant in …………………. in 

……………..District - Septage Treatment Plant in ………………………. in ……………… District, Odisha - Construction of 

Septage Treatment Plant in …………………….. in …………….. District, Odisha - Construction of RCC Ramp…… , 

sludge receiving chamber….. screen channel…., Settling-cum-thickening tanks….., sludge wet well……, sludge 

drying bed with shed structure….., anaerobic battle reactor……, hortizontal planted gravity filter…., polishing 

pond…., sludge storage shed…., leachate sump…, guard room…., lab room….., admin room…., store room….., 

panel room…., electrical substation…..production well…., overhead tank….., internal CC road….., RCC storm 

water drain…., piping works…, compound wall…, yard lightening…., electrical overhead line upto SeTP site…, 

washing platform…, under ground cables…., solar panel and on-grid connections…., side development and 

landscaping…., supply of lab equipments…., and T & P…, trial run and 0 & M….. Sludge storage yard of …….. 

m2 area, shedding of SDB ……… m2, compound wall, yard lighting, piping work etc. complete including Trial 

run for one month (period of completion - 9 months)and such bid has been accepted subject to the relevant 

conditions to contract appended to Odisha Building Practice and other conditions issued along with bid 

documents. 

 
3. And where as in pursuance of the terms of contract, that a sum equal to two and half% of the total value 
of work done have been retained with the Employer for a period of two years reckoned from the date of 
completion of the work in order to enable the departmental officers to watch the effect of all seasons on the 
work and the structural stability of the work executed by the contractor. 
4. And whereas it was decided to refund the said sum equal to two and half% of the total value of the work 
done retained with the Employer on the expiry of two years period reckoned from the date of completion of 
work provided that the contractor execute an indemnity bond for a period of three years indemnifying the 
Board against any loss or expenditure incurred to rectify any defect noticed due to the faulty workmanship by 
the contractor or substandard material used by the contractor during the period of three years. 

 
5. Now this deed of indemnity witness that in consideration of the contract entrusted to the contract or by 
the Employer, the contractor has agreed to the following terms and conditions and executed this indemnity 
bond in conformation of all and undertakes to comply with the terms referred to infra.  
 
6. The contractor both hereby indemnify the Employer against any loss or damage that may be caused to 
the Employer in respect of rectification of any defect noticed due to the faulty workmanship by the 
contractor, or substandard material so used by other contractor in the execution of work entrusted to the 
contractor during the period of three years i.e. from up to (dates to be specified)  
 
7. It is hereby confirmed that in all other respects, the agreement conditions will be binding between the 
parties.  
In witness whereof Sri / Smt / Ms 
 
Contractor has signed this deed on this day________of month________________year__________. 

 
Witness: 
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PERFORMANCE BANK GUARANTEE (UNCONDITIONAL) 
 
 
To 
 

The Member Secretary, 
OWSSB, 
Bhubaneswar. 

  
 
------------------------------------------------------------------  (Name of Employer)---------------------------------------------------
--------------(Address of Employer) 
 
 
 
 
WHEREAS——————————————(name and address of contractor) (hereinafter called" the 

contractor" has undertaken, in pursuance of contract No.-------------------------------------------------------------Dated 

——————  to execute------------------------------------------------(name of contract and brief description of 

works) hereinafter called “ the contract*” 

 

AND WHEREAS it has been stipulated by you in the said contract that the contractor shall furnish you with a 

Bank Guarantee by a recognized bank for the sum specified therein, as security for compliance with his 

obligations in accordance with the contract. 

 
AND WHEREAS the contractor has requested us to give the Bank Guarantee 

 

AND WHEREAS we have agreed to give the contractor such a Bank Guarantee unconditionally and 

irrevocably to guarantee as primary obligator and not as mere surety, all the payments to the---------------------

---------------------------------------------- 

 
NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

contractor, upto a total of ——————————— (amount of Guarantee) ———————————————-

——————————————-——— (amount in words such sum being payable in the types and proportion 

of currencies in Which the contract price is payable, and we undertake to pay you unconditionally and 

Irrevocably upon your first written demand and without cavil or argument, any sum or Sums within the limit 

of ———— 
 
——————(amount of Guarantee) as aforesaid Without you needing to prove or to show grounds or 

reasons for your demand for the Sum specified therein. 

 
We hereby waive the necessity of your demanding the said debt from the contractor before presenting us 

with the demand. 
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We further agree that no change or addition to or other modification of the terms of the contractor or of the 

Works to be performed there under or of any of the contract documents which may be made between you 

and the contractor shall in any way release as from the liability under this guarantee and we hereby waive 

notice of any such change, addition or modification. 

 
 
 
The Bank Guarantee is drawn at ____________________________branch of________________bank in 
__________________________Town in Odisha only. 

 
This guarantee shall be valid until 28 days from the date of expiry of the defects liability period. 
 

 

SIGNATURE AND SEAL OF THE GUARANTOR 

 
Name of Bank   __________________________ 

 
Address __________________________ 

 
__________________________ 

 
Date __________________________ 
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BID SECURITY (BANK GUARANTEE) 

 
WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid 
dated _______________________ [date] for the construction 
of___________________________________[name of Contract] (hereinafter called "the Bid"). 

 
KNOW ALL PEOPLE by these presents that We ______________________________ [name ofbank] of 
____________________________ having our registered office at___________________________________
(hereinafter   called   "the   Bank") are   bound   unto______________________________[name of Employer] 
(hereinafter called "the Employer") in the sum of ___________________1 for which payment well and truly to 
be made to the said Employer the Bank binds itself, his successors and assigns by these presents. 
 
SEALED with the Common Seal of the said Bank this _________ day of __________ 2019. 
 
THE CONDITIONS of this obligation are: 

 
1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in the Form of 
Bid; 

or 
2) If the Bidder having been notified of the acceptance of his bid by the Employer during the period of Bid 
validity: 

 
(a) fails or refuses to execute the Form of Agreement in accordance with the Instructions to 

Bidders, if required; or   
(b) fails or refuses to furnish the Performance Security, in accordance with the Instruction to 

Bidders; or   
(c) does not accept the correction of the Bid Price pursuant to Clause 28.2;  

 
we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, 
without the Employer having to substantiate his demand, provided that in his demand the Employer will note 
that the amount claimed by him is due to him owing to the occurrence of one or any of the three conditions, 
specifying the occurred condition or conditions. 
 
This Guarantee will remain in force up to and including the date ____________________2 days after the 
deadline for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be 
extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect 
of this guarantee should reach the Bank not later than the above date. 
 
DATE _______________ SIGNATURE OF THE BANK 
 
WITNESS ____________ SEAL _______________________________________ 
 
[signature, name, and address]  

____________________________ 

 
1 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian 

Rupees. This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders.  
 
2 45 days after the end of the validity period of the Bid. 
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IX-SCOPE OF THE WORK 
 

SCOPE OF THE WORK FOR PACKAGE-3 
 

1. Detailed Scope of the Bid: 
 

This is a “Procurement and Construction Contract” in which the contractor is responsible for the 

execution of the work including the supply and installation of all materials, machineries, equipment etc. in 

accordance with the specifications stipulated in the Bid Document and in conformity with the Quality 

Parameters laid down in the relevant BIS, CPHEEO, Bid Document etc.and completing the entire work in all 

respect satisfactorily and commissioning within the stipulated time period.The agreement shall be drawn 

under Lump Sum contract. 

Since the civil components are to be utilized for biological treatment processes, it is necessary that all 

the components are constructed meticulously as per design, drawings and specifications to avoid process 

failure due to insufficient provisions & improper construction. 

 

The bidder is advised to carefully study the detailed scope of the work. The bidder must visit existing 

SeTP functioning in the state especially the 75 KLD capacity SeTP at Basuaghai, Bhubaneswar to familiarise with 

the nature & type of work. The general technical specifications have been provided in the bid document. In 

case of confusion, lack of clarity or insufficiency in the technical documentation as provided, it shall be decided 

by the Engineer-in-charge, who shall refer the matter to Member Secretary, OWSSB before taking any decision. 

 
The scope involves construction of SeTPs in the following towns in Package-III: 
1. Asika Town in Ganjam District for 10 KLD capacity 
2. Hinjlicut Town in Ganjam District for 10 KLD capacity 
3. Polasara Town in Ganjam District for 10 KLD capacity 
4. Surada Town in Ganjam District for 10 KLD capacity 
 

2. General Scope : 
i. The successful bidder will prepare the layout plan and structural drawings of all components in 

consultation with Engineer-in-charge which will be approved by the Member Secretary, OWSSB before 

execution at site. 

ii. The executing agency will carry out site investigation such as soil exploration by SPT, and collecting 

UDS/DS and testing engineering properties of soil and determine safe bearing capacity of soil for 

foundation design. 

iii. The foundation type, depth and size provided in the scope is tentative. It will be finalized only after 

safe bearing capacity (SBC) of soil is determined. Required foundation as per site condition shall be 

designed and constructed. 

iv. There is no extra cost for preparation of structural designs & drawings. There will be no extra cost if 

foundation design as per site is different from the one given in the scope of the bid documents, 

v. The agency will carry out the design of structural steel truss and support truss structures for sludge 

drying bed shed and sludge storage shed. 

vi. There is no extra cost towards site survey and inspection. 

vii. Internal sizes of the components are provided in Table-1 and shall be considered for structural 

purposes. 

viii. While detailing the reinforcements, the minimum thickness of RCC members specified in respective 

components is to be considered. 

 

3. Detailed Scope: 
The detailed scope of work for each components of the SeTP are described below: 
 
Table No.-1:  Dimensions of Components of SeTP are given in the table below 
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Sl No. Component 10 KLD 

 1  RCC Ramp 1 no*30.0m*3.5m 

2 Sludge Receiving Chamber 1 no.*1.50m*1.50m*1.50m 

3 Screen Channel 2 nos.*1.5m*0.6m*0.6m 

4 Settler cum Thickener  2*4.80m*1.20*1.65m 

5 Sludge Wet Well 1 no*2.0m(dia.) 

6 Sludge Drying Bed 4 nos.*6.0m*4.0m  

7 Anaerobic Baffle Reactor(ABR)  

  7(a) Settler 1 no.*1.6m*2.0m*1.75m 

  7(b) ABR 4 nos.*0.9m*2.0m*1.75m 

  7(c) Anaerobic Filters 2 nos.*2.0m*2.0m*1.75m 

8 Planted Gravel Filter (PGF) 2 nos.*20.0m*4.5m 

9 Polishing Pond 1 no.*4.0m*3.0m 

10 Sludge Storage Shed 1 no.*30 m x 7 m 

11 Leachate Sump 1 no.*3.0m(dia.)*4.0m(depth) 

12 Guard Room 1 no.*3.0m*3.0m 

13 Lab Room 1 no.*6.0m*4.0m 

14 Admin Room 1 no.*6.0m*4.0m 

15 Store Room 1 no.*4.0m*4.0m 

16 Panel Room 1 no.*3.0m*4.0m 

17 Electrical Substation 25KVA 

18 Production Well (Depth) 1 no.*100m 

19 Overhead Tank (Capacity) 1 no.*5000 litre 

20 Internal Road 500 m 

21 Compound Wall Table 2 

22 
Provision of 11 KV Overhead Line upto SeTP Sub-
Station 

Table-4 

23 Storm Water Drain 300 m 

N.B.:    

• For Sl. No. 2 to 16 in Table no.-1, all dimensions for length, breadth & depth are internal dimensions of 
the components of SeTP. 

•  Length of compound wall shall vary for each site as per perimeter of land available. See Table No.-2 for 
length of compound wall of each site of the package. 

• Different pump sets with appropriate connect to panel is required at different locations. See Table No.-
3 for location, capacity and quantity. 

 
Table No.-2: Compound Wall (Ref Sl. No 21 of Table No. -1) 

Sl. No. Name of Town Length of Compound Wall 

1. Asika 374 m 

2. Hinjlicut 747 m 

3. Polasara 500 m 

4. Surada 500 m 

 
Table No.-3: List of Pumps (Submersible Type) 

Sl No. Location of installation Quantity Capacity Remarks 

A Sludge Wet Well 2 nos 1.5 kW 1 active and 1 standby 

B Production Well 1 no 1.5 kW 1 active 

C Leachate Sump 2 nos 1 kW 1 active and 1 standby 

D Polishing Pond    

i Aeration Pump 1 nos 0.5 kW 1 active 

ii Discharge Pump 2 nos 1.5 kW 1 active and 1 standby 
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Table No.-4: Provision of 11 KV Overhead Line upto SeTP Sub-Station (Ref Sl. No 22 of Table No. -1) 

Sl. No. Name of Town Length of 11 KV Overhead Line upto SeTP Sub-Station 

1. Asika 100 m 

2. Hinjlicut 100 m 

3. Polasara 500 m 

4. Surada 500 m 

 
 

A. RCC RAMP: 
i. Depending on the ground profile, a ramp of approved size of RCC M-25 shall be constructed to a height 

so that delivery of septage from the cesspool vehicles to the sludge receiving inlet chamber can be done 

by gravity. 

ii. The ramp should be located by one the side of the sludge receiving chamberalong the direction of flow. 

iii. The ramp shall be built of RCC M-25 grade of concrete consisting of RCC slab of 0.15 m thickness 

supported by RCC walls of 0.20m thickness with footings as required. Depth of the foundation for 

wallsis1.0 m below GL. 

iv. The approach slope shall be 1:7 along the ramp axis on both sides. 

v. The length of the flat portion of the ramp should be at least 8.0 metres and total length including slope 

on both sidesshall not be less than 30 metres. 

vi. The height of ramp shall be minimum 1.6 m from finished ground level so that cesspool vehicles can 

discharge by gravity to the sludge receiving chamber. The width of the ramp shall be at least 3.5 metres. 

vii. Parapet walls shall be provided on both sides of the ramp for safety purposes to a height of 1.0 m. 

viii. The inside of ramp shall be filled and compacted properly with sand to prevent settlement under 

loading. The flat portion of ramp shall be supported at both ends and also at the mid span by RCC walls 

of 0.2m thickness. 

 
B. SLUDGE RECEVING CHAMBER & SCREEN CHANNEL: 
 

i. The screen channel shall be preceded by one septage receiving chamber of RCC M-25 grade. 

ii. The floor of sludge receiving chamber will be approx. 1.2 m from the finished ground level (depending on 

site requirement) in order to provide required hydraulic head for flow to the settling cum thickening tank, 

anaerobic baffle reactor & polishing pond by gravity. 

iii. Thesludge receivingchamber along with the screen channel shall be supported by columns of appropriate 

dimension as per the approved drawing. 

iv. In the column foundation, sand filling of 0.15 m thickness and PCC (1:3:6) of 0.1 m thickness shall be 

provided. A RCC raft of 0.3 m thickness shall also form the foundation for the columns supporting sludge 

receiving chamber& screen channel. 

v. The sludge receiving chamber shall be neatly plastered both outside & inside over the RCC work with 

punning inside. The plaster shall be 6 mm thick cement plaster (1:4) to RCC surfaces finished smooth and 

applied over the RCC surface after filling up any honeycomb that might exist. 

vi. The inside surface ofsludge receiving chamber shall be painted with epoxy paint to minimise seepage of 

water and prevent corrosion of the reinforcement. 

vii. Two coats of wall painting with weather coat of approved shade on outside portion with primer one coat 

of approved make/brand or as per the directions of engineer-in-charge shall be applied. 

viii. The sludge receiving chamber shall contain a flexible pipe with coupling of HDPE material or any other 

durable material cast at 1.0 m above the sludge receiving chamber floor for a length of about 4 m suitable 

for coupling with the cesspool emptier discharge pipe at the time of delivery of septage into the chamber. 

ix. The septage receiving chamber shall be provided with a MS/GI screen basket of removable type. 
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x. One screen channel of same depth as that of the sludge receiving chamber with open top shall be 

constructed of appropriate length (minimum length is 3.0 m which may vary upto 4.5 m) depending upon 

the location of the settler-cum-thickener and receiving chamber in the plant layout plan. 

xi. Walkway of 1.0 m wide in RCC M-25 shall be provided on both sides of screen channel and receiving 

chamber with chequered tiles over the surface. 

xii. The screen channel shall run up to the settling-cum-thickening tank and will be bifurcated into two header 

channels along the width of the tank. 

xiii. The screen channel shall be neatly plastered both outside & inside over the RCC work with punning on all 

surfaces. The plaster shall be 6 mm thick cement plaster (1:4) to RCC surfaces finished smooth and applied 

over the RCC surface after filling up any honeycomb that might exist after casting. 

xiv. The inside portion of screen channel shall be painted with epoxy painting. 

xv. Wall painting 2 coats with weather coat of approved shade on outside portion with priming one coat of 

approved make/brand or as per the directions of engineer-in-charge shall be applied. 

xvi. The screen channel shall be provided with two nos. of 25 mm bar screen, vertically placed inside the 

channel having sufficient recess on the side walls for placement and removal of the screen.  

xvii. The screens shall be of removable type and shall be made of SS 304. 

xviii. The height and width of the screen shall be 1.00 m and 0.60 m respectively. The width of the screen 

channel is 0.60m. 

xix. The thickness of the bar shall not be less than 10 mm built into a SS frame of 1.00 m height and 0.75 m 

width +25 mm.Two such screens shall be provided.  

xx. The required T&P shall be supplied by the agency for removal of solid waste from the septage receiving 

chamber along with wheel barrow for its transport to stowage before final disposal during one month of 

O&M and trial run. These T&Ps will not be returned to the Agency. 

xxi. Stainless steel of 304 grade hand railing using 50mm dia. of 2mm thick circular pipe with Balustrade of 

size 32mm x 32mm x 2mm @ 0.90mtr. C/C and stainless square pipe bracing of size 32 mm x 32 mm x 2 

mm in 3 rows shall be provided as per the requirement at site on the perimeter of the 1 m wide walkway 

on the sides of screen channel. 

xxii. Any other minor items (pipes, valves, sundry items) that are essentially required shall be taken up by the 

agency as per the direction of the Engineer-in-charge. 

 

C. SETTLER-CUM-THICKENER: 
 

a. The settling-cum-thickening tank shall be built as twin semi underground tanks of M25 grade RCC. 

The tanks shall have a common wall of 0.25 m thickness. 

b. Outer RCC walls shall have 0.25 m average thickness , base of the wall having a thickness of 0.3 m 

and top with a thickness of 0.2 m. The outside of the wall shall be tapered towards the top. 

c. In the foundation for walls, sand filling of 0.15 m thickness and PCC (1:3:6) of 0.1 m thickness shall 

be provided. A RCC raft of 0.3 m thickness and 0.6 m wide shall also form the foundation. The 

foundation shall be built on firm surface not less than 1.0 m below GL. 

d. Each tank shall contain two baffles at specified locations. One baffle is to be provided at the 

entrance end and other at the outlet end of the tank. The baffle shall be of 0.15 m thickness and 

1.0 m depth from the top of the wall. Baffles are to be placed at 1 m from short walls across the 

flow for scum control. 

e. One sludge pit shall be provided at 1/3rd of the length from the inlet wall of the tank as per 

drawing. The size of the pit shall be 1.0 m x 1.0 m x 0.60 m. The sludge pit location of the two tanks 

will be staggered for laying sludge pipe below the tank bottom. 

f. The hopper portion of the tank shall be built underground and the wall shall be built semi 

underground. The tank bottom shall be sloped towards the pit.The slope shall be steeper at about 

2 m from the edge of the pit@1:4 from the outlet end. 

g. The tanks shall be provided with an outlet launder / channel of 0.60 m wide, 0.1 m deep and 1 m 

long (RCC box type). Two RCC channels of 0.4m wide and 0.3 m deep shall be extended up to the 
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inlets of two anaerobic baffled reactor tanks for the supernatant to flow by gravity. It shall be 

provided with two D.I.knife gate valves/ penstock gatesto adjust flow to the ABRs. 

h. The settler tanks shall be provided with 1 m wide walkway along the perimeter of the outer 

wallstowards outside for operation and maintenance purpose. Stainless steel of 304 grade hand 

railing using 50mm dia of 2mm thick circular pipe with balustrade of size 32mm x 32mm x 2mm @ 

0.90mtr. C/C and stainless square pipe bracing of size 32 mm x 32 mm x 2 mm in 3 rows shall be 

provided.A SS 304 ladder with tread of 0.25 m and rise of 0.15 m shall be provided for access to 

settling-cum-thickening tank. 

i. Chequered tiles on 25mm. thick bed of CM (1:1) jointed with cement slurryshall be provided on the 

walkway. The walkway shall be extended from settler to the roof of the ABRs. 

j. Two sludge draw off pipes of 150 mm size and of DI/HDPE make shall be provided at the pit as and 

laid at the bottom of settling-cum-thickening tanks connecting to sludge wet well. Each pipe shall 

be fitted with a knife edge valve / sluice valve ahead of wet well with proper fixing of the pipe with 

the pit wall to avoid displacement and leakage. The sludge wet well is to be constructed on the 

side of the settling-cum-thinkening tank.  

k. The free board in settling-cum-thinkening tank is 0.4m. 

 
D. SLUDGE DRYING BEDS WITH SHEDDING STRUCTURE: 
1) SLUDGE DRYING BEDS: 
 
i. The sludge drying beds (SDB) shall be in the form of a battery of required no of beds as per the 

approved layout plan with common wall in between. 

ii. The foundation work shall be of 0.15 m thickness for sand filling &PCC (1:3:6) of 0.10 m thickness. The 

depth of foundation is minimum 1.0 m below GL. 

iii. The walls of the SDBs shall be of RCC M25 grade of 0.20 m thickness. 

iv. The under drainage shall be one main drain for each bed and laterals @ 1.0 m interval. 

v. The main drain size is 200 mm (W) x 250 mm (D) minimumin fly ash brick in CM 1:4. 

vi. The lateral drains shall be connected to main longitudinal drain on the floor for leachate collection. The 

lateral drain size is 100 mm (W) x 100 mm (D). 

vii. The size of RCC connection chambers shall be 1.0 m x 1.0 m.Connection chamber will be provided @7.5 

m c/c and also at change of direction. They will be connected with 200 mm diameter HDPE pipes up to 

leachate sump for flow by gravity. The pipe slope is 1 in 100. 

viii. Bed slope of 10% shall be provided in the laterals. 

ix. The slope of main drain shall be 1 in 100. 

x. The floor shall be constructed in fly ash brick on edge flooring in CM (1:8). The brick size is 

230mmx110mmx75 mm. 

xi. Perforated slabs of size 1000 mm x 1000 mm x 100 mmshall be provided on top of drains for supporting 

the gravel layer. The size of perforations is 20-25 mm. 

xii. 12 mm thick cement plaster (1:6) over brick work including cement punning shall be provided. 

xiii. Sand bed of 0.15m thickness with UC less than 4 shall be provided as top layer on the sludge drying bed. 

Below the sand bed, gravel shall be placed in 2 layers. 

xiv. The bottom most layer shall be gravel of 20-40 mm size and above this, the gravel size shall be 6 to 12 

mm. The thickness of two layer of gravel bed at the side wall is 0.3m and increasing towards the center 

of the bed. 

xv. The beds shall be provided with a plastic wire hexagonal mesh or metal wire mesh coated with plastic of 

durable type to protect sand bed from being removed with the dried sludge. 

xvi. RCCcollection chambers shall be constructed as per site and directions of Engineer in charge. The 

chambers shall project 0.3m above FGL with RCC cover slab and RCC cover ring. 

xvii. The freeboard above the sandsurface shall be at least 0.5 m. The height of sludge drying beds shall be 

0.6m above FGL. 
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xviii.MS Splash plateof size 1.0 m x0.6 m shall be fixed to the walls through brackets which can be removed 

during maintenance. A gate valve provided in the pumping pipe line in each bed shallcontrol of inflow of 

sludge on the splash plate. 

xix. The splash plate shall be affixed to the wall of the bed and the gap between the valve opening and 

splash plate shall be 25 mm. 

xx. All piping to the SDB shall be 200 mm size and of HDPE / DI material. 

xxi. All valves shall be of DI make. 

xxii. Wall painting 2 coats with weather coat of approved shade with priming one coat of approved 

make/brand or as per the directions of engineer-in-charge shall be applied. 

xxiii. Crusher broken hard granite metals may be used if gravel is not available within 15 km of the ULB with 

approval by Engineer-in-charge. 

 
2) SHED STRUCTURE: 
i. 50% of the sludge drying beds shall be provided with a movable cover with a roof to protect them from 

rain to avoid rewetting of the drying sludge. The shed should extend at least 0.3 m away from the outer 

walls to prevent rain water entering the beds. 

ii. The roof structure shall be of MS truss and movable i.e. sliding on wheels over two rails along the 

lengths of the drying beds. Sliding should be possible by pushing manually. The two rails shall be fixed 

over the RCC walls. The MS truss, rails and rollers shall be designed by the Agency. 

iii. The truss shall be fixed with GCI sheets (preferably TATA dura shine). The truss shed shall be sloped to 

both sides of the bed to drain the rain water away from drying beds. 

iv. The MS struss shall be made from angle and channel section duly welded & designed to withstand all 

loads including wind loads for the area. 

v. Arrangements shall be made for Fitting & Fixing of Ridges & Wind Ties to fix / lock the moving roof over 

a particular bed during the storm so that they are not displaced by strong winds. 

vi. The painting of truss structure shall be done with painting of two coats of enamel paint over a coat of 

Primer. 

 

E. HYBRID ANAEROBIC BAFFLED REACTOR: 
 

i. The baffled tanks shall be constructed with M25 grade RCC. It shall be constructed in two parallel 

trains with a central wall with RCC top. 

ii. For foundation, sand filing of 0.15 m followed by PCC of 0.1 m shall be constructed with a raft/base 

slab of RCC of 0.25 m thickness.  

iii. This ABR shall have one settler tank and several baffled tanks followed by two anaerobic filters as 

per the dimensions given. 

iv. The ABRs are provided with a 1 m x 1 m inlet box at entrance. The depth of the inlet box is 0.2m. 

v. Shafts shall be provided for flow distribution at the floor level from chamber to chamber. The 

intermediatepartition walls shall be of RCC and at least 125 mm thick. The ports shall be of 0.15 m 

dia. Circular with 0.3 m spacing. The top of the ports shall be 0.30 m below the water surface. 

vi. The baffle wall of the shaft shall be 0.3 m from the partition wall. The bottom clearance of thr baffle 

wall is 0.2 m to allow flow from the preceding chamber to flow up to the next chamber. The 

thickness of the baffle wall shall be 75 mm. 

vii. The last two chambers are anaerobic filters where RCC perforated bottom slab is placed above 500 

mm from the floor of the chamber. The slab is perforated with 25 mm diameter holes. Holes shall 

be at least 50% of the surface area of the slab. In order to retain the strength of the slab, 25 mm  

size PVC pipes are inserted during casting of the slab. The slab shall be at least 0.090 m thick with 

HYSD steel of diameter no less than 8 mm. The slabs shall rest on 0.20 m deep beams laid along the 

length of the chamber to support the perforated slabs. These slabs shall be of removable type for 

maintenance. 
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viii. The filter material for the anaerobic filter shall be light weight cinder (which is light in weight) or 

plastic of high surface area. The sizes shall be less than 0.15 m in diameter. The top of the filter 

medium shall be 0.30 m below the water level in the tank. The cinder / plastic shall be placed inside 

plastic wire mesh bags with appropriate strength so that it can be lifted easily for cleaning and 

other maintenance. The settled sludge below the perforated slab is to be cleaned by suction of 

cesspool truck through the access manholes provided on the roof the shaft. 

ix. The ABR shall be provided with a 1.0m x 1.0m outlet chamber and 0.2m deep.From the outlet 

chamber a 200 mm dia. HDPE pipe shall convey the flow to the horizontal planted gravity filter 

(constructed wetland). Adequate drop of 0.15 m shall be provided from inlet to outlet of the ABR. 

x. Size of manhole: 600 mm x 600 mm. All reactors compartments shall have one manhole each for 

sludge removal. In case of anaerobic filters, two manholes in each tank shall be provided. A 

manhole shall also be provided on the shaft of the anaerobic filters for drawing of sludge by suction 

vehicles. 

xi. Adequate ventilation of all the compartments through piping shall be provided at the top of the 

roof. 

xii. The free board in hyburd ABR is 0.25m. 

 
F. PLANTED GRAVEL FILTERS (HORIZONTAL): 

i. The PGF shall be in two treatment trains in parallel with a common wall to facilitate alternate loading and 

loading of one while the other one is under the maintenance. 

ii. The foundation work shall be of 0.15 m thickness for sand filling & PCC (1:3:6) of 0.10 m thickness. 

iii. The walls of the PGF shall be constructed of RCC M-25 grade. 

iv. The walls will be 150 mm thick. 

v. The floor of the PGF will be of 100mm thick RCC M25 over a layer of 100 mm thick PCC (1:3:6) and 150 

mm thick sand well watered and rammed. 

vi. The floor will have a slope 1 in 100 along the flow direction. 

vii. The inlet side of the PGF shall be provided with a channel made of RCC fixed with the side wall of the PGF 

for the full width. 

viii. The width of the channel shall be 300 mm and depth 0.15 m. 

ix. The channel shall have 25 mm slot opening @0.3m spacing at the channel floor for the entire channel 

length for even distribution of flow to the wetland. 

x. The slot shall be made perfectly horizontal to have uniform flow. 

xi. The slot shall be between 10 cmabove the top surface of the gravel bed. 

xii.  A freeboard of 0.25 m above the gravel bed shall be provided. The outer walls of the PGF should be 

extended 0.25 m above the FGL for preventing storm water entering the planted gravity filter. 

xiii. Each PGF shall be provided with two RCC cross walls with same reinforcement as that provided in the 

outer walls at the mid-length. The first wall is at mid-length and the second wall is at 1.5m downstream of 

the 1st wall. These walls shall be for the entire width of the PGF. The height of the 1st wall is same as the 

side walls. Opening/slots shall be provided on the wall at the floor level. The size of the opening is 100 

mm diameter and spacing is 0.6m in one row. The height of the downstream second wall is only 0.3m 

without any slots/opening at the floor level. 

xiv. The ground outside the PGF shall be levelled and compacted. 

xv. First 1.50 meter and last 1.50 meter along the flow of the planted gravity filter shall be filled up with 40 to 

50 mm size gravel for a thickness of average 0.80m. 

xvi. From the end, before the last 1.5 m gravel bed, sand bed shall be provided with 0.1-4 mm coarse sand for 

a thickness of 0.90 m. The length of the sand bed shall be 3.0m. 

xvii. The 1.5 m widebetween the two intermediate walls described above are filled with 40 mm to 50 mm size 

gravel. The rest of the PGF gapwill be filled with 8mm -16 mm gravel. 

xviii. Two outlet chambers, one for each PGF train shall be provided. The size is 1.0 mx1.0 m. The chamber will 

project 0.3m above FGL. 
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xix. In each outlet chamber, a flexible pipe shall be attached to the tee pipe through leak proof connection to 

adjust the PGF water level and flow in the outlet channel according to the hydraulic conductivity of filter 

media in planted gravity filter. 

xx. Water level at 100-150 mm below the gravelsurface shall be maintained. 

xxi. Perforated pipe of 200 mm diameter HDPE shall be laid at the floor along the entire width of planted 

gravity filter surrounded by 40-50 mm size gravel at end of planted gravity filter for collection of treated 

effluent. A TEE pipe of 100 mm dia. connection shall be made up to the outlet box. The perforations shall 

be slots of 6 mm long and 2 mm wide or round holes, staggered and covering 50% of the pipe surface 

area. 

xxii. No large trees shall be grown near the wetland as its root may penetrate the wall or the floor and the 

fallen leaves shall clog the filter bed surface. 

xxiii. For plantation purpose, two bunches of plants or sprouted rhizomes shall be provided during initial stage 

xxiv. The plants like Phragmitesaustralis, typhaangustifolia, and canna lily shall be suitable for the purpose. 

xxv. A combination of all these plants shall be done with proper spacing for beautification of the filter bed 

area. 

xxvi. The two outlet chambers shall be connected by a gravity channel and the common outlet channel shall be 

laid up to the polishing pond. Flow measurements will be done at the channels. The inlet to the pond will 

be through a pipe. 

xxvii. In case gravel is not available within 15 km of the ULB, crusher broken hard granite metals may be used 

with approval by the Engineer-in-Charge. 

 
G. POLISHING POND: 

i. The foundation work shall be of 0.15 m thickness for sand filling & PCC (1:3:6) of 0.10 m thickness. 

ii. The pond shall be of rectangular size as per the dimensionsspecified in the drawings. 

iii. The pond side wall shall be vertical. 

iv. The pond walls shall be made by RCC M-25 grade of 0.30 m thickness. 

v. The bottom of the pond shall be natural soil, cleaned, weed free and filled with 150 mm sand. 

vi. The depth of the water level in pond shall not exceed 1.0 m. 

vii. The required gradient between the planted gravity filterand the pond shall be created in order to have 

adequate driving head. 

viii. Adequate slope is to be provided in the outlet channel from the PGF up to the polishing pond. A drop of 

0.15 m shall be provided from the PGF outlet to pond inlet. 

ix. An aeration arrangement shall be provided at the center of the pond through a vertivla column and 

cascading steps in RCC M-25. 

x. A series of circular steps of RCC M-25 grade of increasing diameter from top to bottomsupported on a RCC 

column is to be provided as per the following dimensions (minimum no. of steps shall be 4).  

a. 1st Step – 1.5 m (Diameter) x 0.10 m (Thickness) 

b. 2nd Step – 1.2 m (Diameter) x 0.075 m (Thickness) 

c. 3rd Step – 0.9 m (Diameter) x 0.075 m (Thickness) 

d. 4th Step – 0.6 m (Diameter) x 0.0.75 m (Thickness) 

xi. An aeration columnof RCC M-25 grade of minimum height of3.0 m (excluding foundation) and 0.3 m 

diameter shall be fixed for cascading flow and eventual aeration of the effluent. The top aeration step of 

0.6 m dia. shall be 0.5 m above FGL. 

xii. The RCC steps and the RCC column shall be fixed with mosaic tiles as per the directions of Engineer-in-

charge to provide aesthetic look. 

xiii. Ceramic wall tiles shall be fixed on the wall of the pond of approved brand and colour per directions of 

Engineer-in-charge. 

xiv. A SS hand rail of Stainless steel of 304 grade in hand railing using 50mm dia of 2mm thick circular pipe 

with Balustrade of size 32mm x 32mm x 2mm @ 0.90mtr. C/C and stainless square pipe bracing of size 32 

mm x 32 mm x 2 mm in 3 rows shall be provided all around the perimeter of the pond for safety purpose. 
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Paver blocks/tiles shall be provided all around the pond perimeter next to hand rail for a width of 0.6 m as 

per the directions of Engineer-in-Charge for stability & aesthetics. 

xv. The RCC M-25 grade of 0.30 m width wall of the pond shall extend 0.25 m above the FGL. 

xvi. One recirculation Pump Set (0.5 KW) with Pipe Arrangement and Electrical Fixings, Fittings and starter 

panel all complete shall be provided for cascade in the pond. 

xvii. Two discharge pump sets of 2 .0 KW each (1 Working & 1 Standby) with Pipe Arrangement and Electrical 

Fixings, Fittings and starter panelall complete shall be provided for discharge of the treated effluent for 

gardening purposes or as per the instruction of Engineer-in-Charge. 

xviii. The pipe size shall not be less than 100 mm. 

xix. The pump control panel shall be placed in the panel room separately built for the purpose of operation 

of all pumps installed in septage treatment plant. 

xx. Underground cabling with required electrical specification confirming to the technical specifications as 

provided in the bid document, shall be provided. 

xxi. The length of cabling shall be decided as per the direction of the engineer-in-chargekeeping in mind that 

the cable routes is not taken in garden area, pavements or in vicinity of structures. 

xxii. Adequate safety measures shall be adopted while of the cables and the cable trenches shall be marked 

with an over ground marker protruding from the surface indicating the alignment of the cable. 

 
H. LEACHATE SUMP: 

i. One leachate sump of 3.0 m dia. and 4.0 m deep of M-25 RCCwith top RCC cover shall be provided along 

with pumping arrangement to pump out leachate from sludge drying bed to the ABR inlet. 

ii. The foundation work shall be of 0.15 m thickness for sand filling & PCC (1:3:6) of 0.10 m thickness. 

iii. The grade of concrete shall be M25. Minimum reinforcement required as per the design requirement shall 

be provided. The wall thickness of wet well is 0.3 m. The raft thickness at bottom is minimum 0.3 m. 

iv. The top of the leachate sump shall be 0.3 m above FGL. 

v. The plastering shall be 6 mm thick cement plaster in CM (1:4) with punning to RCC surfaces. 

vi. The sump shall be kept 0.3 m above finished ground level. 

vii. Required rungs / steps with plastic cover shall be provided in the sump wall for access @ 150 mm c/c. 

viii. Two submersible sludge pump sets of 7.5 KW each (one working and one standby)shall be installed with 

one working & one as standby. Capacity of each pump is 1 HP. 

ix. Delivery pipe shall be 40 mm dia. PVC laid till the inlet of the ABR.A full way valve shall be provided. 

x. The pump control panel shall be placed in the panel room separately built for the purpose of operation of 

all pumps installed in septage treatment plant. 

xi. Underground cabling with required electrical specification confirming to the technical specifications as 

provided in the bid document, shall be provided. 

xii. The length of cabling shall be decided as per the direction of the engineer-in-chargekeeping in mind that 

the cable routes is not taken in garden area, pavements or in vicinity of structures. 

xiii. Adequate safety measures shall be adopted while of the cables and the cable trenches shall be marked 

with an over ground marker protruding from the surface indicating the alignment of the cable 

 
I. SLUDGE WET WELL & SLUDGE PUMPING: 

i. One RCC sludge wet well in M-25 shall be provided adjacent to settling cum thickening tank. Two DI/HDPE 

pipes from the sludge pits of twin settling cum thickening tank will be connected to the sludge wet well. 

The two pipes shall each have gate valves fitted for operational purposes. 

ii. The diameter of the wet well is 2.0 m with wall thickness of 0.3 m. Depth of wet well below the invert of 

the incoming sludge draw off  pipe is 2.0 m, height above the FGL is 0.3 m. The bottom RCC raft is 0.3 m 

thick, provided with access rungs. Top is covered with removable RCC slab. 

iii. Two submersible sludge pump sets of 7.5 KW each (one working and one standby) will be supplied and 

installed as per duly approved by the directions of Engineer-in-charge. 

iv. A common header/pumping pipe of 150 diameter DI/HDPE pipe shall be laid from the wet well to the 

sludge drying bed where the distribution pipes shall be laid. 
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v. The pipe size shall not be less than 100 mm. 

vi. The pump control panel shall be placed in the panel room separately built for the purpose of operation of 

all pumps installed in septage treatment plant. 

vii. Underground cabling with required electrical specification confirming to the technical specifications as 

provided in the bid document, shall be provided. 

viii. The length of cabling shall be decided as per the direction of the engineer-in-chargekeeping in mind that 

the cable routes is not taken in garden area, pavements or in vicinity of structures. 

ix. Adequate safety measures shall be adopted while of the cables and the cable trenches shall be marked 

with an over ground marker protruding from the surface indicating the alignment of the cable 

 
J. OPEN SHED FOR SLUDGE STORAGE: 

i. Area requirement for open shed for sludge storage before transfer to compost plant:210 m2. 

ii. The size of the shed should preferably be 7.0 m x 30 m having AS flooring as per PWD specification. 

iii. The maximum height of the shed at the apex shall not be more than 8 meters. 

iv. The roof may be of gable type supported on a column structure.  

v. The columns shall be of RCC M25 grade with minimum lateral dimension of 250 mm x 300 mm or as 

approved by the Engineer-in-Charge.  

vi. The columns shall be designed with steel beams of appropriate size as bracing at the bearing level. 

vii. The gable roof truss shall be designed as per the standard by the agency and to be approved by the Engineer-

in-Charge before execution.  

viii. Non-corrosive metal sheets shall be provided on the roof truss and adequately extended into the soffit for 

better draining of storm water. 

ix. The spacing between adjacent columns shall not be less than 5 m. only two columns shall be provided on the 

width of the shed, i.e. the span of the gable truss. 

x. Three sides of the shed, except the entrance side, shall be provided with a 1.2 m height brick wall (250 mm). 

xi. The floor shall be built as A.S flooring with punning built over a well compacted base of 0.15 m sand and 0.1 

m P.C.C (1:3:6). 

xii. The floor level shall be kept at least 300 mm above the FGL with gentle sloping outside for ease of vehicle 

entry etc.  

xiii. The truss and roof shall be painted with protective painting of two coats of anti-corrosive paint over a coat of 

primer of approved quality by the Engineer-in-charge. 

xiv. The approach to the shed shall be made of concrete pavement of width not less than 3.5 m. 

xv. The design of truss and supporting columns shall be made by the Agency. 

  
K. INTERNAL CEMENT CONCRETE ROAD & RCC STORM WATER DRAIN. 

i. Cement concrete road (on cutting & filling as per site condition) inside plant shall be provided. 

ii. Sub base shall be filled with 0.30 m sand, compacted, CC 1:3:6 of 0.15 m thick with metal size 40 mm, 

wearing coat of CC M25 of 0.10m thickness. 

iii. The minimum width shall be 3.5 m. The length of road shall be as per the actual length as per the approved 

layout plan. In the curve portion, width of the road shall be increased to 4.0 m to accomodate plying of 

cesspool trucks. 

iv. RCC M-20 drains shall be constructed on one side of the internal roads with slope for discharge of the 

storm water at the outlet ppint as per site condition. The width of drain is 0.4 m, depth varying from 0.3 m 

to 0.9 m towards the outlet. Bed slope is 1 in 500. Wall and bed thickenss is 0.15 m. The length of the drain 

shall be as per site layout & disposal/outlet point. 

 
L. CONSTRUCTION OF WATER PRODUCTION WELL:  

i. One 200 mm x 150 mm size (if hard rock strata) or 200mm dia. size through out (if alluvial soil strata) 

depending on the ground strata production well shall be constructed in for a depth of 100 meters in the 

premises of the SeTP plant. 

ii. The location should be decided by the Engineer-in-charge. 
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iii. In soft strata, the entire formation shall be cased with suitable casing pipe designed for higher depths (ASTM 

standard pipes) along with strainer at aquifer zones. 

iv. The PVC strainer of size equal to that of the casing shall be provided and the bore shall be developed using a 

compressor. 

v. The well shall be sealed against saline intrusion in saline affected areas along with a sanitary seal extending 

from ground level up to a depth not less than 5 meters. 

vi. The bore should provide sufficient dischargewhich shall be compressed and developed for period of at least 

3 days to ensure a continuous discharge and turbidity below 10 NTU.  

vii. Layer chart shall be approved by the engineer-in-charge before lowering of strainer and casing pipes.The 

layer chart shall be prepared by the agency which shall be approved by the engineer-in-charge before 

lowering of the casing / strainer is commenced. 

viii. A 1 m x 1 m size PCC (1:2:4) platform 0.5m above FGL shall be built around the production well. 

ix. Depending upon the discharge, a submersible pump set shall be supplied and fitted along with 25 mm dia. 

PVC delivery pipe line up to the roof top water tank along PVC fittings, NRV and a full way valve. 

x. A tap/brass stop cock with pipeline for water supply shall be provided outlet connection. 

xi. A submersible pump set of 3 KW capacity shall be installed. 

xii. The pipe size shall not be less than 100 mm. 

xiii. The pump control panel shall be placed in the panel room separately built for the purpose of operation of all 

pumps installed in septage treatment plant. 

xiv. Underground cabling with required electrical specification confirming to the technical specifications as 

provided in the bid document, shall be provided. 

xv. The length of cabling shall be decided as per the direction of the engineer-in-chargekeeping in mind that the 

cable routes is not taken in garden area, pavements or in vicinity of structures. 

xvi. Adequate safety measures shall be adopted while of the cables and the cable trenches shall be marked with 

an over ground marker protruding from the surface indicating the alignment of the cable 

 

M. ROOF TOP WATER TANK: 
i. Roof top PVC water tank of 5,000 liters capacity shall be provided over the admin building with RCC support 

and piping arrangements. 

ii. Adequate bracing is to be done to protect the overhead PVC tank from heavy winds. 

iii. All pipes shall be of PVC / other polyethylene types.  

iv. All full way valves shall be of brass/CP type. 

v. The delivery pipe from the roof tank shall be connected to different fixtures inside the Admin building such 

as laboratory sink, wah basins, lavatories, water closet, taps etc. 

 
N. PIPING WORKS: 

i. All piping works are to be executed in accordance with the technical specifications provided in the bid 

document. 

ii. The pipe sizes shall vary as per the specific requirement in case of a particular component.  

iii. The length of piping work shall be finalized along with the plant layout plan and approved by the engineer-in-

charge.  

iv. Valves of different sizes wherever required as per the design shall be provided.  

v. Butterfly valves/Penstock/gate valves of DI make only shall be provided. 

vi. Pipes of HDPE / DI as approved by the Engineer-in-charge shall be provided. 

 
O. CONSTRUCTION OF COMPOUND WALL: 

i. The septage treatment facility shall be protected from trespassing with the provision of a compound wall 

using fly ash bricks. 

ii. The compound wall is to be constructed with RCC column & beam, brick panels. RCC frame having column 

(250 x 250 mm) minimum foundation depth of 0.90 m below GL, column spaced @ at 3 m c/c with tie beam 

(300 mm depth). Fly ash bricks shall be used. 
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iii. The height of wall in all types of construction shall be 1.8 m above the GL. 

iv. CC coping shall be provided on the top of the wall. Minimum thickness of the wall shall be 250 mm in all 

types and cases. 

v. Expansion joints @ 30 m shall be provided in compound wall. 

vi. 12 mm Cement Plaster in CM 1:6 on both side of the wall shall be provided as approved by the engineer-in-

charge.  

vii. 1 no. of M.S Grill gates made out of angle, flat and square bar of 2.0m height suitable for 5.00m opening 

including two coats of enamel painting over one coat of red oxide primer 

viii. The gate to be fixed to RCC gate pillars of the compound wall. 

ix. M.S. Iron spike made of M.S. Square Bar & M.S. flat and MS grill shall be fitted on the top portion of the 

compound wall including two coats of enamel painting over one coat of red oxide primer. 

x. The length of the compound wall in this project shall be as per the actual length provided in the approved 

layout plan. 

 
P. YARD LIGHTING: 

i. The septage treatment facility shall be provided with yard lighting for lighting during night hours. 

ii. Yard lighting using GI, tubular poles single / double arm and energy saving lighting devices i.e. LED units shall 

be provided. 

iii. The height of the pole shall be at least 20 feet (6.0 m) and diameter not less than 100 mm and shall be of 

heavyduty type. 

iv. Electric poles @ 15.0 m c/c & double armed shall be provided and in case of specific requirement as decided 

by the Engineer-in-charge extra poles shall be provided. 

v. The poles shall be provided with S.S. bracket suitable for installation of LED lamp. 

vi. The poles and brackets shall be adequately painted with anti-corrosive paints and enamel paints to help 

protect against corrosion. 

vii. Adequate and proper arrangements shall be made to make cable connection running inside the poles up to 

the LED point fixed on the bracket. All cable connections shall be provided with proper sealing against water 

leakage inside the pole.  

viii. The LED bulb shall not be less than 70 watt per pole and only white LED shall be used.  

ix. The location of LED posts shall be approved by the engineer-in-charge before execution. 

 
Q. ELECTRICAL SUB-STATION: 

i. The agency will access and execute required length of high transmission (HT)/Low transmission (LT) poles for 

external power supply to Septage treatment plant. 

ii. One 25 kVA capacity transformer with electrical sub-station is to be erected inside Septage treatment plant. 

OWSSB will obtain necessary permission from CESU/NESCO/WESCO/SOUTHCO before the execution. 

iii. Supply, installation, testing and commissioning of HT/LT/Transformer/Sub-station/Connection to Panel room 

etc. shall be done by the agency. 

iv. The sub-station shall have a separate enclosure within the boundary of the SeTP as per the requirement of 

the electrical authorities. 

v. Adequate safety measures shall be taken to avoid any unwarranted hazards. 

vi. One no. of 3 Phase 10 KVA diesel generator shall be supplied by the agency for use in case of power outage. 

Change over switch and control panel shall be provided. Change over shall be manual. 

 
R. ELECTRICAL OVERHEAD LINE UPTO SeTP SITE  

i. Construction of 3 phase 11 KV Line on 150x150 mm, 11 meter long RS joist using 100 mm square AAAC 

with double disc insulator at tension point from the nearest electrical supply point to SeTP premises 

including supply of all material, labour, fees, installation, testing & approval by the Electrical authorities. 

ii. The cost of testing and other fees shall be borne by the agency. 

iii. Necessary permission from CESU/NESCO/WESCO/SOUTHCO shall be taken before for execution by 

OWSSB. 



 

101 

 

iv. Adequate safety measures shall be taken to avoid any unwarranted hazards. 

 

 
S. BUILDINGS:  

i. Following buildings are to be constructed in accordance with the PWD specifications. The building shall be a 

RCC M-25 frame structure. 

The internal dimensions of the buildings are: 

a) Guard room: (3.0m x 3.0m) to be constructed at the entrance 

(with 1.50 mtr wide verandah and M.S door) 

b) Admin Building consisting of:  

I. Administrative room:  (6.0m x 4.0 m)(with 1 no. within the room) 

II. Panel Room:  (3.0m x4.0 m) 

III. Store/Equipment Room:  (4.0m x4.0 m) 

IV. Laboratory Room: (6.0m x 4.0m) with lab table, sink, tap, shelf, & forced 

vetilation. 

(Common portico of 3.5 width for Admin room, panel room, store room & laboratory room to be provided in 

RCC) 

ii. The foundation work shall be sand filling of 0.15 m thickness & PCC (1:3:6) of 0.10 m thickness. 

iii. Column, beam, Roof Beam, Chajja, Lintel beam, shelves, slabs etc. shall be constructed of RCC M-25 grade. 

iv. Plinth protection of 1.0 mtr width shall be provided all round the buildings with C.C. (1:2:4) of 100 mm 

thickness. 

v. Fly Ash bricks masonry in CM (1:4) using fly ash bricks shall be used for brick work. 

vi. The laboratory room shall be provided with RCC self, RCC platform of adequate length for installation of 

various testing equipment. 

vii. One large sink shall be provided for washing of various apparatus etc. in the lab room. 

viii. 6 mm thick cement plaster (1: 4) finished smooth shall be provided on RCC surfaces. 

ix. 12mm thick cement plaster (1:6) shall be provided over brick work. 

x. Ceramic tiles shall be provided on the walls of toilet room. 

xi. Vitrified tiles of size 600 x 600 mm of approved make laid on 20mm thick cement mortar (1:4) shall be 

provided on the floors of all the five rooms with ceramic anti-skid tiles shall be provided in the 

bathroom/toilet floors. 

xii. Chequered tiles shall be provided in portico floor. 

xiii. Aluminium door with OEL anodized Aluminimum door with 12mm thick prelaminated NOVAPAN Board of 

appropriate size shall be provided as per requirement. 

xiv. Window (sliding type) made of Aluminium section as window frame with 5mm thick black glass as panel of 

appropriate size shall be provided as per requirement. 

xv. M.S. window grill for the windows shall be provided as per requirement. 

xvi. PVC door for bathroom/toilet of appropriate size shall be provided as per requirement. 

xvii. All building shall be provided with PH and electrical connections as per the requirement. 

xviii. Wall painting for two coats with plastic emulsion paint over a coat of primer of approved make shall be done 

on the inner portion of the buildings. 

xix. Wall painting for two coats with weather seal coat over a coat of water bound wall primer of approved make 

shall be done on the outer portion of the buildings. 

xx. Painting two coats with synthetic enamel paint over a coat of primer over iron work for grill and other iron 

works shall be provided. 

xxi. Adequate numbers of windows along with ceiling fan including LED bulbs shall be provided. 

xxii. LED bulbs of preferably 9 W capacity shall be provided. The make of all electrical items like switch, plug, 

ceiling fan, exhaust fan, cables / internal wiring etc. to be installed shall be duly approved by the Engineer-in-

charge. 

xxiii. One exhaust fan shall be provided in the laboratory room.  
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xxiv. All arrangements shall be completed as per the direction of Engineer-in-charge. 

xxv. Construction of a 10 user septic tank along with external & internal PH works shall be done. 

xxvi. A fire extinguisher is to be provided in the Admin building. 

 
T. WASHING PLATFORM: 

i. For foundation, sand filing of 0.15 m followed by PCC of 0.1 m shall be constructed with a raft/base slab of 

0.25 m thickness.  

ii. RCC of M25 grade for slab. 

iii. Fly Ash bricks masonry in CM (1:4) using fly ash bricks shall be used for brick work and brick footings 

iv. Length of 10.5 m with flat portion 6 m and slope of 4.5 m 

v. The width of the platform is 4.5m with a spacing for 0.8m in the centre for ease of vehicular movement. 

vi. Plaster of 12mm (1:6) on brick surface shall be provided. 

vii. Drainage from washing platform will be through open drains/pipes to the sludge drying bed. 

viii. A PVC pipeline of 40 mm dia. with stop cock from the production well shall be provided for supply of water 

to the washing platform for cleaning of vehicles etc. 

 

U. PANEL ROOM & UNDERGROUND (UG) CABLES: 

i. Underground cable from the transformer to the panel room shall be laid and a panel road is to be supplied 

and fixed for control of all electrical fixtures such as pump for production well, pumps for sludge pumping, 

pumps for leachate pumping, pumps for cascade aeration, pumps for pumping out water from polishing 

pond, yard lighting, internal lighting etc. with required surge protection. The solar power panel shall be 

installed in the panel room. Armored cables shall be laid underground from the panel board to various 

installations. Other underground cable shall be laid inside protective PVC pipes. Cables shall be supported on 

cable trays.   

 
V. SIGN BOARDS: 

i. Sign boards for each component, glow boards at entrance and inside, caution boards shall be provided by 

the Agency as per the direction of Engineer-in-charge. 

ii. Layout plan and process description display boards shall be provided inside Admin Room. 

iii. The two display boards inside the Admin room shall be printed in flex and glass bound in metal frame. 

 
W. SOLAR PANEL & ON-GRID CONNECTION: 

 
i. A solar panel set of capacity 10 KW shall be supplied and installed by the agency of a reputed brand or as 

per the direction of Engineer-in-charge. 

ii. The agency shall ensure on-grid connection of the solar system. 

iii. All other ancillary connections, safety inspection, insurance certificates, installation permission shall be 

borne by the agency. 

iv. The work may be executed through as agency approved by OREDA. All incidental expenses for the work 

shall be borne by the Agency including permissions and approvals of concerned 

Authority/Department./Organization. 

v. Agency will contact OREDA or any other relevant Agency to obtain estimates, approvals, meters, deposits, 

required fees, charges as required to execute the solar power work. 

 

X. SITE DEVELOPMENT & LANDSCAPING: 
i. The approximate area for landscaping in each septage treatment plant is about one acre. This may vary (+-) 

10% depending on the plant layout and site condition. 

ii. The agency shall have the provision of digging holes in all kinds of soil and refilling the same with the 

excavated earth mixed with manure or sludge in the ratio of 2:1 by volume ( 2 parts of stacked volume of 

earth after reduction by 20% : 1 part of stacked volume of manure after reduction by8 %) flooding with water 

,dressing including removal of rubbish and surplus earth,   if any ,with all leads and lifts ( cost of 
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manure,sludge) 

iii. Spreading of dump manure and /or good earth in required thickness as per direction of office in-charge  

iv. Mixing earth and manure in the required proportion specified or directed by the officer -in-charge. 

 

 

v. Supplying and stacking at site dump manure from approved source, including carriage. 

vi. Planting of following varieties of trees at specific locations as per the directions of Engineer-in-Charge. 

a)CocosNucifera (Coconut)– (4’0” height)-25 nos. 

b)Bottle Brush (Yellow) – (6’0” height)-25 nos. 

c)FoxtmlPlam – (10’0” height)-29 nos. 

d)Bauhinia Blakeana– (6’0” height)-17 nos. 

e)Mini Ixora (New)– (1’0” height)-489 nos. 

f)ManilkaraZaputa(Chiku)– (6’ height)-27 nos. 

g)Variegated Lilly– (0’9” height)-160 nos. 

h)Mini Allmanda – (1’0” height)-376 nos. 

i)Acalypha – (1’0” height)-235 nos. 

j)Variegated Tager– (1’6” height)-333 nos. 

k)F. Blaki (Topiary)– (3’0” height)-14 nos. 

l)F. Prestige (Topiary)– (3’0” height)-01nos. 

m)F. Starlight– (3’0” height)-02 nos. 

n)Juniper Africana -– (3’0” height)-22 nos. 

o)Amrapalli Mango -– (5’0” height)-05 nos. 

p)CollismanPolandi – (3’0” height)-47 nos. 

q)IxoraDafic – (21’0” height)-57 nos. 

vii. Application of Herbicide such as 2-4 D Sodium salt / glyphoctparaquat 5ml per liter of water over vegetation 

area (wildly grown, unwanted wild bushes) two applications at an interval of 15 days. 

viii. Turfing with grass selection No 1 grass including waterand Maintenance of the lawn for 60 days or more till 

the grass forms a thick lawn, free form weeds and fit for mowing including supply of good earth of required 

quantity as per the site condition and to achieve adequate height for drainage. 

ix. Anti-termite treatment of lawn area through premises 30.50% I P. one liter premise diluted in 499 liters 

water and applying solution @ 1.00 liter solution per sqm lawn or bed area.(two application) i/c cost of 

chemical)and as perdirection of officer-in-charge. 

x. Required quantity of good earth for the entire landscaping area to achieve adequate elevation for aesthetic 

as well as drainage purposes shall be brought and spread. Unsuitable earth shall be removed from the site if 

required. 

xi. A sprinkler system consisting of water sprinkler set and associated accesories with delivery pipe of length 

about 40 m shall be provided at regular intervals in the periphery of the landscaping area for proper 

watering and maintenace of the garden and plants.  

xii. Effluent discharge system from the polishing pond shall consist of PVC pipeline of 40 mm & 25 mm dia 

shall be installed with brass stop cock . The openings for the fixing of taps for discharge shall be 20 metre 

c/c. 

 

 
Y. SUPPLY OF LAB EQUIPMENT, OFFICE FURNITURE AND T&P AT ADMIN BUILDING: 

i. The lab equipments shall be supplied by the agency as per the details and specifications as given in the 

annexure in this document. 

ii. The agency shall ensure proper handling and logistics along with installation of the equipments. Any cost 

incurred due to breakage and mishandling shall be borne by the agency. 
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iii. Office furniture, tool & plants, a desktop computer printer etc. and all accessories shall be supplied by the 

Agency. The agency shall ensure proper handling and logistics along with installation of the equipments. Any 

cost incurred due to breakage and mishandling shall be borne by the agency. 

iv. The details of the office furniture and T&P are provided in the Annexure along with the lab equipment. 

 

 

 

 
Z. FLOW MEASUREMENT: 

900 V-Notch made out of 2 mm thick SS plate shall be fixed at the following places for measurement of 
flow 

1. Outlet of Settling-cum-Thickening Tank 
2. Outlet of Anaerobic Baffled Reactor 
3. Outlet of Planted Gravity Filter 

 
AA. TRIAL RUN, OPERATION & MAINTENANCE: 

 
i. The trial run & operation & maintenance shall be for a duration of one monthafter successful completion of 

all works and commissioning of the SeTP. 

ii. The agency shall provide required manpower as directed by the Engineer-in-charge for operation of the 

facility for a period of one month from date of completion of the project (written confirmation to be issued 

by the Engineer-in-charge) the cost of which shall be borne by the agency. 

iii. The cost of electrical energy during the trial run period shall be borne by OWSSB. 

iv. Warranty of equipments, electrical parts and all such items procured as finished items, shall have the 

manufacturer’s warranty and in absence of the same, the agency shall take the responsibility of its repair / 

replacement within the period of defect liability described elsewhere in the bid document.  

v. All the watch and ward round the clock shall be provided by the Agency till completion of project inlcuding 

trial run and operation and maintenance for period of one month in the septage treatment plant. 

vi. The list of personnel to be provided during trial run & and operation and maintenance is given in Annexure of 

this document. 

 
Note: The scope of work, if described elsewhere in the bid document is different or contradicts what has been 
described in this scope of work, the details provided in this scope of work shall supersede all such descriptions. 
However, if such descriptions are additive in nature and supplements the description provided in this scope of 
work, the same shall prevail along with this scope of work. 
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COVER - 2 
 

BILL OF QUANTITIES 
 
(To be furnished separately as Price Bid) 

The Bill of Quantities shall contain items for the construction, installation, testing, commissioning and 
maintenance of the Works to be carried out by the Contractor. The BoQ shall be uploaded by the employer 
in the e-portal and the bidder cannot alter the configuration of the BoQ in .xls format.The bidder will quote 
the price under the appropriate column provided for bidding. 

 
The Bill of Quantities will be used to calculate the Contract Price. The contractor shall be paid for the 

quantum of work done at the rate quoted for each item in the Bill of Quantities. 

The rates quoted in the BOQ shall be for carrying out the work in conformity to the BIS, PW SPECIFICATION 

and Technical Specifications and other Terms and Conditions set out in the Bid Document 

Sl. 
No. 

Description of item of work Qnty. Estimated 
cost 

Rates in Rs. Amount in 
figures 

and words 
Figures Words 

1. Construction, testing, commissioning and trial 
run of 6 nos. of Septage Treatment Facilities 
in following towns of Odisha: 
i. Asika Town in Ganjam District(10 KLD) 
ii. Hinjlicut Town in Ganjam District (10 KLD) 
iii. Polasara Town in Ganjam District (10 KLD) 
iv. Surada Town in Ganjam District(10 KLD) 

 
01 no. 

 
Rs. 10.13 

Crore  

   

Note: The BoQ in .xls format shall contain pre-design format which in essence will contain the above 
information.

(Total: 105 pages) 


